Name of O g.................... Request for Quotation (RFQ)

RFQ Number/Date

7030443 |/ April 29,2025
Purchasing Group/Telephone

Servi ces&wor ks con

Your vendor number with us

1113629

Quot. Deadline Date: May 09, 2025
Job Conpl. Date - June 30, 2027

Subj ect: Urgent Tender for "Rate Contract for Pol ymer Baggi ng, Loadi ng
& Associated Activities of PP, HDPE & LLDPE War ehouse and Pol yner
Powder Baggi ng & Associ ated Activities of LLDPE & PP War ehouse" of HPL
Pl ant, Hal dia, West Benga

Dear Sir,

Seal ed tenders are invited in Two Bid Systemfor the above referred
subj ect work. A set of tender docunents is issued to you for

subm tting your offer.

Last Date and Tinme for subm ssion of offer :09.05.2025,12.30 hrs
HPL takes no responsibility for delay, |oss or non-recei pt of tender
docunents sent by post or courier. Fax/E-Mail offers shall not be
accept ed.

The bid shall be submtted in the nmanner described in other terns &
conditions in the tender.

| MPORTANT NOTE: PLEASE PROVI DE YOUR GST REQ STRATI ON NUMBER AND SAC
CODES OF QUOTED MATERI ALS

If you need any Technical Carification, please contact:
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Ml. Tanweer Al am (Ph. No..:03224-222158) for Baggi ng,

M. Surajit Bhattacharjee (M. No.:9433796015) for Loadi ng,
and any Commercial Carification, please contact:

M . Di pankar Mandal (M. No.: 09474089020).

Note to Bidders:

1) Bidder are requested to visit the site before submtting the
Quot ati on.
2-a) Daily Rated Contractors' Enpl oyees (DRCEs') under MOS

There are four categories of Manpower under MOS DRCES'
i) Hi gh- Skilled, ii) Skilled,
ii1i) Sem - Skilled, iv) Un-Skilled

Bi dders are advised to quote considering the wage rate as stipul ated
in the MOS (Menorandum of Settlenment) dated 19.11.2024. Bidders are
advised to quote their bid accordingly. HPL will not entertain any
change of wages during the contract period for MOS/ Non- MOS wor knen.
Bonus @8.33% (MOS Only) need to be inbuilt in the contract. Revision
of Bonus beyond 8.33% (if any) shall be reinbursed extra at actuals
subj ect to managenent approval .

2-b) Daily Rated Contractors' Enpl oyees (DRCEs) under Non- MOS
There are two categories of Manpower under Non- MOS DRCEs'

i) Sr. Machine Optr.1 ii) Sr. Machine Optr.2

"Bi dders are advised to quote considering the wage rate as stipul ated
in the Non-MOS (Menorandum of Settlenent) dated 24.01.2020. Bidders
are advised to quote their bid accordingly. Bonus @8.33% (MXS Only)
need to be inbuilt in the contract. Revision of Bonus beyond 8.33% (if
any) shall be reinbursed extra at actuals subject to managenent
approval . "

2-c) Supply Labour for Baggi ng (Non-MOS wor knen)

"Bi dders are advised to quote considering the wage rate as stipul ated
in the Non-MOS (Menorandum of Settlenent) dated 25.02.2021. Bidders
are advised to quote their bid accordingly. Bonus @8.33% (MOS Only)
need to be inbuilt in the contract. Revision of Bonus beyond 8.33% (if
any) shall be reinbursed extra at actuals subject to managenent
approval . "

2-d) Supply Labour for Loadi ng (Non-MOS wor kmen)

Bi dders are advised to quote considering the wage rate as stipul ated
in the Non-MOS (Menorandum of Settlenent) dated 25.02.2021. Bidders
are advised to quote their bid accordingly. Bonus @8.33% (M3XS Only)
need to be inbuilt in the contract. Revision of Bonus beyond 8.33% (if
any) shall be reinbursed extra at actuals subject to managenent
approval . "

HPL will not entertain any change of wages during the contract period
for MOS/ Non- MOS wor knen.

3) Please submt your Quotation within Quotation Deadline Date.
Earnest Money Deposit (EMD)
The Technical BID shall be acconpani ed by an Earnest Money

Deposit (EMD) of 15,00, 000.00/- in the formof Demand Draft / Bank
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Guarantee (BG, fromany Schedul ed Bank in India, and issued in favour
of HALDI A PETROCHEM CALS LI M TED, payable at HALDI A, failing which
the tender is liable to be rejected. No interest will be payabl e by
HPL on the Earnest Money Deposit. The Earnest Mney Deposit paid by

t he successful bidder will be retained towards the Security Deposit
for the fulfilment of the CONTRACT or be refunded. In case of Bank
Guarantee (BG, the validity would be m ni mum 03 nont hs.

This EMD, neverthel ess, shall be forfeited if the bidder declines to
accept/execute the entire job at his quoted rate and / or fails to
start work within the stipulated period nmentioned in the RFQ Docunent,
or fails to execute the CONTRACT within 10 days of the receipt of

LA / Contract

EMD shoul d be contained in separate envel ope and clearly superscribe
on the envel ope
" Earnest Mney Deposit”
Nane of the work:
RFQ No. : -

Pl ease note the follow ng details of our company regardi ng GST
Conmpany : Hal dia Petrochem cals Limted
Provisional 1Id no. : 19AAGCB2001F1Z9

Iltem Service No Quantity Unit Description

00001 ANNUAL BAGGE NG OPERATI ON CONTRACT( HDPE)
1 Power unit

Baggi ng & Associated Activities (HDPE) for the period 01.07.2025
to 30.06. 2026

A. Scope of Wbrk of Contractor Agency:

The scope of Bagging & Associated Activities includes Nornmal
Baggi ng Operation and all supporting activities as described in
the following line itens (1 to 9). Housekeeping is an integral
part of the scope of work. Necessary details are given bel ow
Agreed rates shall be payable for the jobs listed belowi.e.
1,2,3,4,5,6,7,8,9. No other paynents shall be made ot her than
these line itens.

1 Normal Baggi ng Operation:

Under this line itemall the followng clauses (1.1 to 1.5) are
under normal baggi ng operation. Basis of certification of
nonthly bills of contractor agency for Line Item1 shall be "per
nt of prime, non-prinme and of f-grade pol ymer bagged at the
baggi ng lines only".

Nor mal Baggi ng Operation includes Baggi ng Line Operation,
counting of filled pallets / bags after conpletion bagging of a
particular ot , store keeping of Enpty Bag Storage Room
Re-printing, Re-charging, Erasing, Mnual Stanping, Shifting of
Loaded Pallets fromPalletisers to Bay / Bins in Warehouses

, Loadi ng Bays or any other location wthin the conplex as

advi sed by Pol ymer Logistics, Shifting of Loaded Bags from one
War ehouse to anot her Loadi ng Bays or any other | ocation within
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7030443 / April 29,2025

Iltem Service No Quantity Unit Description

t he conpl ex as advi sed by Pol yner Logistics, Loadi ng and

unl oading of filled pallets onto trucks using Forklifts,
Shifting of Enpty Bags from one Warehouse to another, Shifting
of Enpty Pallets from one Warehouse to another, Battery Changi ng
Operation, Recovery Qperation, Manual Palletisation, Dunping &
Re-palletisation , Capping / De-capping of dunped filled bags
at the designated | ocation. Scope of this activity also includes
arranging tarpaulins at the job location fromthe designated
storage | ocation as advised by Polymer Logistics during capping.
Fitting the caps & Tying of the draw strings is a part of the
scope of this job. Renoving the caps after untying the draw
strings during de-capping, folding the tarpaulins and shifting
it to designed | ocation as advised by Pol yner Logistics is also
a part of the scope. It will the responsibility of the
Contractor Agency to ensure that the tarpaulins are handl ed
properly and safely and any danage what soever is avoi ded during
handl i ng, transportation, capping & de-capping.etc. Supporting
activities nmeans supply of forklift trucks with operators to
other Plants for Plant-rel ated operations, supply of supply
manpower to other Plants for Plant - rel ated operations etc

i ncl udi ng housekeepi ng.

The Contractor Agency shall ensure the portable machi nes and

any mal functioning hand stitching machines are i medi ately
deposi ted at baggi ng mai ntenance room after informng the
Bagging SIC and collected after repair and trial run. For

mal functi oni ng portabl e wei ghi ng machi nes, these are to be sent
to Bagging SIC roomand replaced inmedi ately wth properly
wor ki ng machi ne.

Dependi ng on the organi zation's busi ness requirenents, the
Supply Workers allocated to Polyner Logistics, nmay have to be
deputed to our Bagging Plants to undertake certain specific

ti me-bound task(s) conmmensurate with their skill. Simlarly,
Supply Workers allocated to our Bagging Plant, nay be deputed to
Pol ymer Logistics as per the criteria nentioned above. The
Contractor Agency will be responsible for ascertaining such
requi rements fromthe Bagging Shift |Incharge on duty or
concerned HPL official and nobilizing the agreed manpower wthin
the agreed tinme frane so as to be able to conplete the assigned
task safely and to the satisfaction of the concerned HPL officer
within the allotted tine. Necessary supervision during execution
of the allotted task is to be ensured by the Contractor Agency.

1.2 Supervision and coordination to ensure safety at the work
pl ace by conplying with the HSEF Policy of the Conpany. The
Contractor Agency shall provide all necessary PPEs as per HPL
specifications and norns including safety shoes, uniform

i nsul ated /non insul ated gl oves, hel nets, ear plugs, nose masks,
safety goggles etc to their worknmen as and when required.

1.3 Standard Operating Procedures (SOPs) shall be foll owed
until advi sed ot herw se.

1.4 Any other jobs related to bagging as required shall be
advi sed by the concerned HPL Oficer- In-charge to the
Contractor Agency as and when required.
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Iltem Service No Quantity Unit Description

1.5 Housekeepi ng of Bagging & its Associ ated Areas and CQutside
Ar eas:

(1) Manual sweeping, dusting, collection and baggi ng of swept
mat eri al s of Baggi ng Areas, Battery Charger Roons, Enpty Bag
storage area

BDP / AVPP Bagging Area , Fork Lift Repair Area , O her Solids
Area, HDPE Fl aker Area, approach roads to Baggi ng Areas, sitting
& eating place of contractual enployees, janitorial and other
areas pertaining to Bagging function. Regul ar renoval of broken
& unserviceable pallets to designated place as advi sed by

Pol ymer Logi stics and cl eaning of equi pnent are a part of
housekeepi ng.

(ii) Purchase and provision of all tools like broonms and sticks,
hoes, bel cha, spades, sickles, buckets etc. as and when
required for housekeeping activities are in the scope of the
Contractor Agency.

(iii) Ceaning of Bagging Operational Areas and their

Associ ated Areas’ walls upto man hei ght, Operation Roons and
Ofices on a daily basis.

(iv) Operation of all electric lights, fans, industrial
aquaguards /Water purifier cumcool ers in Baggi ng Operational
and their Associ ated Areas.

(v) Housekeepi ng (outside Baggi ng Operational & Associ ated
Areas) include sweeping, cleaning of debris and garbage,
shifting of garbage and dunping in the nearest bin / vat or
designated | ocation, cutting of grass and small shrubs, washing
with water as and when required or any other related activity as
advi sed by the O ficer-1n-Charge.

(vi)Regul ar disposal of food waste in the dustbin outside of
baggi ng plants to ensure health and hygi ene of the operating

ar eas.

(vii) Regul ar housekeepi ng of bagging area bathroomto ensure
heal th and hygi ene of the areas.

(viii) Watering of potted plants and gardens.

" Quantum of Jobs & Working Hours : The indicative vol une of
wor k woul d be around 3.12 | acs nt/annum (around 26 KT /nonth on
an average). However, the volunme of nentioned work shall vary
frommonth to nonth and day to day operation dependi ng on act ual
HPL busi ness need.

Normal |y Baggi ng rel ated operational activities shall be done in
"A" shift (i.e. 06:00 hrs to 14:00 hrs) and 'B shift (i.e.
14: 00 hrs to 22:00 hrs) including working on Sundays. Wrking on
hol i days (as per HPL approved holiday list) shall be as per HPL
busi ness need.

2 Bagging during night shifts and differential paynent

2.1 Though nornal operation of Bagging shall be carried out in
A shift (i.e., 6 amto 2 pnm) & B shift (i.e., 2 pmto 10 pm.
However, Bagging operation during C shift (i.e., 10 pmto 6 am
shall al so be the requirenent as and when required as per

busi ness need. Contractor agency shall be doing all the
arrangenment for night shift operation partly or fully as advised
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Iltem Service No Quantity Unit Description

by concerned officer in-charge.

2.2 Intimation for work in night shift shall be comunicated to
the contractor agency by 7 pmon sanme day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for night shift operation.

2.3 Quantity bagged during night shift shall be billed under
Line item1. In addition to, a differential anmount shall be
payabl e to contractor agency against this |line item on account
of additional expenses for night operation.

3. Baggi ng during Holidays and differential paynent

3.1 Though nornmal operation of Bagging shall be carried out
seven days a week including Sunday. However, Baggi ng operation
during Holidays (A/ B/ Cshifts) shall also be the requirenent
as and when required as per business need. Based on business
requi renent, on HPL decl ared Paid Hol i days, the organization
reserves the right to operate Bagging Plants or partially
suspend baggi ng operations or conpletely suspend baggi ng
operations. However, irrespective of the operational status of
Bagging Plants, it may be required to provide forklift trucks

Wi th operators, as per Logistics truck loading plan. It is the
responsi bility of the Contractor Agency to obtain this
information fromthe concerned HPL O ficer-in-Charges |atest by
19: 00 hrs on the preceding day for planning nan power and
resour ce depl oynment .

3.2 Intimation for work on any Holiday shall be comunicated to
the contractor agency by 7 pmon previous day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for arrangenent of Baggi ng on Hol i days.

3.3 Quantity bagged during Holidays (HPL decl ared Hol i days only)
shall be billed under Line iteml. In addition to, a
differential anobunt shall be payable to contractor agency under
this line itemon account of additional expenses for operation
on Hol i days.

4 | dl e Paynent:

Though nonthly indicative volune may be around 26kT on an
average, the volunme of work shall vary fromnonth to nonth as
wel | as day to day dependi ng on the business need.

However, a mninmumcommtted quantity of 25 KT / nonth for HDPE
Baggi ng Pl ant shall be given by HPL and any shortfall in
committed quantity of 25 kT / nonth shall be payable to the
Contractor Agency subject to certain conditions nmentioned bel ow
During Shut down of Baggi ng, the Contractor Agency's manpower
may be deployed to other areas within the Conplex at no

addi tional charge. The Contractor Agency will be responsible
for the supervision and safety of his worknmen at the assigned
area. The fulfillment of this criteria is mandatory for
claimng idle paynment

5. Paynment of Additional Supply Labourers for Plant/ Dunping/
Repal | eti sati on Job:
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Iltem Service No Quantity Unit Description

| f supply | abourers are required beyond the engagenent as per

shift schedule, the HPL Officer-In-Charge will instruct for
addi ti onal depl oynment and paynent shall be made under this line
item

6 Paynment of Additional Forklift Operators for Plant Job:
If forklift operators are required beyond the engagenent as per

shift schedule, the HPL O ficer-I1n-Charge will instruct for
addi ti onal depl oynment and paynent shall be made under this line
item

7 Bagging of O her Solids:

Thi s includes Baggi ng of Bl omdown Powder (BDP), Waste Powder and
Pellets (WPP), Low Polyner Flakes and |unps (by HDPE Baggi ng
Plant), Plant sweep (PS) and Fl oor sweep (FS) naterial.

Al'l other associated activities i.e. Manual Palletisation,

Dunpi ng, Re-Palletisation, Re-charging, Erasing, Manual
Stanping, Shifting of Loaded Pallets to Warehouses / Loadi ng
Bays or any other location within the conplex as advised by

Pol ymer Logistics,, Shifting of Loaded Bags from one Warehouse
to another, Shifting of Enpty Bags from one Warehouse to anot her
or HDPE Fl aker House , Shifting of Enpty Pallets from one

War ehouse to another or HDPE Fl aker House, Shifting of Loaded
Pal | ets from HDPE Fl aker House to Warehouses/ HDPE Fl akes
godown, Recovery Operation etc. pertaining to baggi ng of other
solids are al so under the scope of this line item

When filled pallets are shifted by forklift / truck to a

| ocati on outside the Product Warehouse and dunped there, the job
i ncludes shifting the enpty pallets back to Product Warehouse.
During repalletisation, supplying enpty pallets at the job

| ocation is a part of the scope of the contract.

HDPE / PE Wax fl akes bagging includes filling, accurate weight
of 20 kg net weight per filled bag, folding, stitching, manual
repal | etisation, arranging of enpty bags & enpty pallets, weight
checki ng of one sanple pallet per shift and warehousi ng. PE Wax
fl akes baggi ng and assocaied activities will need to be done on
a daily basis in three shift operation (A, B and C shifts).
Printing of lot, grade etc. on each filled bag using hand held
printers or as per the advice of Bagging SIC or Oficer Incharge
is in the scope of this contract.

Baggi ng of other solids (Ps, FS, BDP, WPP, AMPP & RPP) i ncl udes
sieving, filling, folding, stitching, manual palletisation,
arrangi ng of enpty bags & enpty pallets, weighing of each filled
bag (except RPP) and war ehousi ng.

Recovery operation in Product Warehouses includes sorting,
sieving, filling, folding, stitching, manual palletisation,
arrangi ng of enpty bags and enpty pallets, weighing of each
filled bag, disposal of used bags and warehousi ng.

Payment will be given as per actual tonnage (M) of other solids
bagged only. No other paynment will be nmade separately for the
associ ated activities as nentioned above.
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8. Paynent of Additional Machine Operators for Plant Job:

| f Baggi ng Machi ne operators are required beyond the engagenent
as per shift schedule, the HPL O ficer-In-Charge will instruct
for additional deploynent and paynment shall be made under the
applicable line item

B. Special Conditions of the Contract:

1.0 Responsibilities of Contractor Agency:

1.1 Contractor Agency shall be solely responsible for the given
contract of "Bagging & Associated Activities (HDPE)" pertaining
to Bagging function. Contractor Agency shall al so be
responsi bl e for the deploynment of required resources and direct
conti nuous supervision of the job. The entire responsibility of
supervi sion of the above stated job shall be nanaged and

adm ni stered by the Contractor Agency. Time-bound operation
shall be the prinme responsibility of the Contractor Agency.

1.2 The Contractor Agency shall provide a conveyance car at the
wor k site during working hours for the purpose of energency
requi renments such as sending their enployees to the nearest
hospital for medical treatnment, if required and / or any other
energency requirenment arises during the process of operation.
Concept of common pool car for all the three Product Warehouses
and entire warehouse operation inclusive of Bagging and

Logi stics activities shall be accepted in all shifts.

2.0 Wrk Culture:

2.0.1 A healthy work culture at the work place shall be ensured
as per the appropriate statute. Contractor Agency shall be
responsi ble for the work culture and discipline in Bagging

oper ati on.

2.0.2 In the process of job operation, the Contractor Agency
shall not indulge in any formof direct or indirect mal practices
defined as m sdeneanor in the appropriate statute.

2.0.3 Contractor Agency shall not indulge in any sort of
restrictive and / or conpartnentalized work practice in the
process of job execution.

2.0.4 The Contractor Agency should ensure a positive attitude
of his enployees so that there will be no conflict or dispute
related to fulfilling the Conpany's business requirenent and

mai ntai ning rules and regul ati ons.

2.0.5 Contractor shall ensure that their manpower depl oyed in
HPL Pl ant has not been convicted under any crimnal |aw.

However, if it is subsequently detected by HPL, the concerned
wor kman / wor knen shall be debarred fromentering HPL Pl ant

prem ses and shall be prosecuted as per the lawin force if
found within HPL prem ses thereafter.

2.0.6 Material build-up in Polynmer Plant would affect Plant
operation. The Contractor Agency shall nobilize the required
addi tional resources to renove such build-up as per the advice
of the concerned HPL O ficer-In-Charge within 12 hours of

noti ce.

2.0.7 Forklifts would be allotted to the respective Contractor
Agenci es by the Team Leader - Baggi ng for carrying out Baggi ng
as well as Logistics activities. However, one Contractor Agency
woul d rel ease sone of the forklifts to other Bagging / Logistics
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Contractor Agenci es based on the requirenment given by HPL
Baggi ng SIC.

2.0.8 The Contractor Agency will have to comply with al
Statutory rules applicable in HPL

2.0.9 The Contractor Agency will have to prepare the Bionetric
schedul e for their workmen for the subsequent nonth before 25 th
of the running nonth and submt it to the concerned G shift
officials for approval.

It will be also the responsibility of the contractor agency to
ensure that the attendance and | eave records of their worknmen in
the system owned by HPL is maintai ned and updated accurately .
2.0.10 Al worknen shall report to their duties strictly as
per approved nmonthly biometric shift schedule and within the
schedul ed hours as required by the Principal Enployers.

2.0.11 The Contractor Agency is to ensure that the absenteei sm
of their worknen is avoi ded . Habitual absenteeismneed to be
reported to the Bagging and Plant HR #I R officials for

i nformation and advice on the forward path. .

2.0.12 The Contractor Agency is to ensure that Bagging Line
Operation is continued while handi ng over and taking over takes
place i.e. from'A shift to 'B shift and from'B to 'C shift
operation, where ever applicable.

2.0.13 The Contractor Agency is to ensure that Baggi ng Line
Qperation is continued w thout any disruption outside the tiffin
br eaks.

2.0.14 Forklift Operators engaged by the Contractor Agency are
to manage their operations in such a way that Baggi ng operation
should not cone to a standstill due to not lifting & shifting of
| oaded pallets or unavailability of enpty pallets in enpty
pal | et di spenser.

2.0.15 No restricted or conpartnentalized work practice will be

entertained. |In case of such violations the cost of the
proportionate work loss will have to be borne by the Contractor
Agency.

2.0.16 The Contractor Agency is to ensure that the expected

| evel s of productivities as notified by concerned departnent(s)
fromtime to tine are achi eved and mai ntai ned on day to day
basi s.

2.0.16 The Contractor Agency is to ensure that all the daily
shift records (Log books, Log sheets, registers etc.) are
updat ed and mai ntai ned as per organi zational requirenent.

3.0 Penal cl auses:

Contractor Agency shall ensure that the assigned quantum of job
is duly perforned. In case of non-conpliance, penalties wll
be i nmposed as under:

3.1 In case of any other |osses arising fromintentional or

uni ntenti onal damage of products and / or property including
maj or and m nor equi prent like forklifts, portable sew ng

machi nes, portabl e wei ghing machines, fittings and fixtures in
any part of the Warehouse , tarpaulins etc., the anmount of

| osses as deened fit by HPL shall be recovered fromthe Security
Deposit or bills of the Contractor Agency. This damage may be
due to mschief / mshandling, mal-operation and unsafe work
practice by any of the Contractor Agency's manpower.

3.2 It is the sole responsibility of the Contractor Agency to
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conpl ete the day's target bagging as per organizati onal

requi rement within normal shift hours i.e. within '"A &'B
shifts. However, penalty shall be inposed if the day's target
is not fulfilled wwthin 24 hours tinme period for reasons
attributed to the Contractor Agency.

3.3 Al the Associated Activities pertaining to "Bagging &
Associ ated Activities " (HDPE) have to be carried out as advised
by the job coordinator/Bagging SIC. Any non-conpliance of

Associ ated Activities in part or full shall attract a penalty of
Rs. 5,000 per day for HDPE Baggi ng Pl ant.

3.4 The Contractor Agency is to ensure safe work practices

i ncludi ng usage of PPE#s in the process of job operation. Any
devi ation shall attract necessary penalty as per HPL norns.

3.5 Strict supervision by Contractor Agency during Dunping and
Manual Palletisation. Penalties, @Rs. 1000/ bag or the anpunt
of | osses whichever is higher, will be charged agai nst damage of
pal |l ets during dunping due to |lack of supervision or otherw se.
3.6 The Contractor Agency is to ensure the exact quality and
gquantity of material to be bagged in case of Recovery or
Rechargi ng operations. |If any negligence in the formof foreign
mat erial, grade m xing, contam nation with dust and particles ,

i nproper stitching , etc. is detected, necessary penalty as
deened fit by HPL shall be deducted fromtheir Mnthly Bill. The
anount of penalty may be up to the |level of actual conpensation
paid to the Custoner.

3.7 The Contractor Agency shall be responsible for the positive
work culture and discipline in Baggi ng operation. Stoppage of
bagging lines frequently for petty reasons is not acceptable and
necessary penalty will be levied fromthe Contractor Agency as
per the | oss of business opportunity. Loss will be calcul ated
as the difference between the day's average target baggi ng
guantity (833 MI) and the actual bagged quantity, multiplied by
t he normal bagging rate.

3.8 It is the sole responsibility of the Contractor Agency to
conpl ete the maxi num day's target bagging (1000 MI) as conveyed
by the Bagging SIC within normal shift hours i.e. within "A &
"B shifts. In case of failure for reasons attributable to the
Contractor Agency, no additional paynent will be nade to the
Contractor Agency if it extends beyond "A' & 'B shifts.

However, a penalty will be inposed if the day's target is not
fulfilled wwthin 24 hour time period for reasons attributed to
the Contractor Agency. Loss will be calculated as the difference
bet ween the day's maxi numtarget baggi ng quantity (1000 M) and
t he actual bagged quantity, nultiplied by the normal baggi ng
rate.

Rei mbur senment _PPE_HDPE Baggi ng

1. The scope of reinbursenent is against providing of the PPE
items in the full quantity for the nentioned heads of worknen
depl oyed in the concerned Bagging Plant in the applicable FY.

2. PPE itens should be exam ned by our Safety dept. and
distributed after their approval.

3. Nanme - wise PPE issue register is to be nmaintained by the
concerned Bagging Contractor. This register is to be signed by
t he wor knen, Baggi ng Contractor Site Incharge & HPL Engi neer

I ncharge at the time of distribution. After conpletion of
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distribution to all eligible workmmen photocopy of this
certified PPE Issue Register is to be submtted along with the
bill to the Engineer Incharge for processing.

4. It wll be the responsibility of the concerned Baggi ng
Contractor to enforce the usage of the provided PPE by the

wor kmen during their duty hours. 1In case of non conpliance
penalty will be levied on the concerned baggi ng contractor as
per the terns of the Bagging Contract.

5. In case of |oss, damage for any reason what soever, breakage
of the PPE or any condition rendering the PPE item unusabl e or
danger ous, the concerned Bagging Contractor is to replace the
damaged itens i mediately at their own cost.

6. HPL reserves the right to ask the worknmen to produce the PPE
on demand for inspection of its condition. The concerned
Baggi ng Contractor should educate the worknen for safe storage
and proper usage of the PPE itens so that they can last for
their designed |ife span.

Consi gnee Addr ess:

The item covers the foll ow ng services:

1 Nor mal Baggi ng Operation
338,924. 000 Metric Tonnes
2 Ni ght Bagging and differential paynent
20, 000. 000 Metric Tonnes
3 Hol i day Baggi ng and differential paynent
14, 000. 000 Metric Tonnes
4 Paynment _ Addti nal Supply Labours Pl nt Jb
3, 000. 000 Hour
5 Paynment _ Addtinal Forklft Opetrs PInt Jb
1, 000. 000 Hour
6 Baggi ng of other Solids
7, 200. 000 Metric Tonnes
7 | dl e Paynent
20, 000. 000 Metric Tonnes
8 Paynment for Addl Jr Mc Optr
1, 800. 000 Hour
9 Paynment for Addl Sr Mc Optr
1, 800. 000 Hour
10 Hel met
121 Nunber
11 Hand d oves(Chronme Canadi an)
484 Pair
12 Nose Muisk
726 Number
13 CHC- Over spect Type
242 Nunber
14 CHC- No- 2
242 Nunber
00002 Loadi ng & Associ ated Activities (HDPE)
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1 Power unit

Loadi ng & Associ ated Activities (HDPE)

A. Scope of Wbrk of Contractor Agency

Loadi ng and associ ated activities of HDPE warehouse is
conprising of total five Line Itenms (1 to 5) as described under

1.0 Line Item-1: Loading of Polyner Bags upto 20500 MI (per
nont h)

2.0 Line Item-2: Loading of Polynmer Bags above 20500 MrI (per
nont h)

Line Item 1 and 2 have various activities as described under the
point no 1.01 to 1.14, which are basically |oading of polyner
bags into trucks, unloading of polymer bags as and when

requi red, associated activities of |oading & unloading,
housekeepi ng of entire Logistics areas and m scel | aneous
activities.

Certification of nmonthly bills of contractor agency for Line
Item1 and 2 shall be done on the basis of "per nt of |oad/

unl oad of polyner bags" (i.e., quantity of |oad/ unload done by
the contractor agency as nmentioned in point no 1.01 under the
headi ng "Main activities (Loading/ Unloading)", which shall also
cover paynents for the rest 13 activities (as nentioned in point
no 1.02 to 1.14) under the heading of "Associated activities of

| oadi ng & unl oadi ng", "Housekeeping” and "M scel | aneous
Activities", which are integral part of line itemno- 1 & 2. No
ot her paynments shall be made separately.

List of activities of Line Item1 & 2 under the foll ow ng

headi ngs:

Main activities (Loading/ Unloading):

1.01. Loading of polyners bags, |ow polyner bags, polyner scraps
(BDP / WPP / Machi ne wastes / Low pol yner scraps / PS/ FS etc)
into trucks, containers, containerized trucks on regul ar basis.
Unl oadi ng of sane has also to be carried out as and when
required.

Loadi ng activity includes

a. Collection of "DO (Delivery Order) slip" fromLogistics.

b. Coordination with truck crews for placenent of trucks/
containers for |loading as per "DO slip" at the | oading points
nearest to storage |location or as advised by Logistics
coor di nat or

c. Shifting of materials fromstorage |ocation to trucks/
containers by Forklift and certification of grade, |ot nunber &
guantity on "DO slip" as shifted.

d. Mobilizing | oaders and physical |oading of polynmer bags into
t he trucks/ containers under supervision of contractor agency
and certification of grade, |ot nunber & | oaded quantity on "DO
slip"”

e. Subm ssion of "DO slip" to Logistics on conpletion of

| oadi ng.

f. Proper supervision by the contractor agency to ensure safety
at wor kpl ace during placenent of trucks at |oadi ng bays, | oading
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& covering of trucks with tarpaulin, tying up with rope
etc. Specifically checking of all PPE#s of Driver & khal asi
(Whenever Applicable)

Associ ated activities of |oading & unloading:

1.02. Repl enishnent of "cut & torn" bags while loading with
fresh pol yner bags of sane grade taking from product warehouse,
segregation of #cut & torn# bags and keeping those asi de.
Shifting of #cut & torn# bags on daily basis from |l oading area
and storage bins to bagging areas as advi sed by concerned
of fi cer in-charge.

1.03. Stacking of enpty pallets during | oading (05 /10 pallets
in one stack) at |oading decks and shifting to product warehouse
or bagging area by Forklift trucks. Storage of enpty pallets
needs to be done properly upto a height of 20 enpty pallets and
mai nt ai ni ng a good aesthetic view

1.04 Repalletisation of fallen bags fromthe | oaded pallets
while shifting by Forklift trucks for |oading. The fallen bags
need to be lifted fromfloor and restacked on pallet.

Rest acki ng of product bags fallen fromthe stacks in storage

bi ns of product warehouse and other areas also to be carried out
on a regul ar basis.

Housekeepi ng:

1. 05. Housekeepi ng of product warehouse and vicinity on daily
basi s, which includes manual sweeping of warehouse floor, walls,
passages, |oadi ng decks, |oading bays, ceiling of |oading deck,
surroundi ng roads of product warehouses, approach roads to
product warehouses and despatch gate, truck parking areas,
operating roons & offices etc. Cutting of grass and small shrubs
of nearby areas, washing of warehouse floor and roads with water
etc

Purchase and / or arrangenent of all the tools & tackles |ike
broom & stick, hoe, spade, sickle, etc, as required for
housekeepi ng and m scel | aneous activities shall be the

responsi bility of contractor agency.

1.06 Ceaning of dirty product bags and collection of any
spilled materials fromfloor on a daily basis, filling into
enpty bags & shifting to storage bins or baggi ng areas as

advi sed by concerned of ficer in-charge.

1.07 Shifting of sanmple polynmer bags and returned goods from

| aboratory etc and keeping at product warehouse properly.

M scel | aneous Activities:

1.08 Operating electric lights of HDPE product warehouse &

| oadi ng bays on daily basis. Operating shutters of product

war ehouses as & when required as advi sed by concerned officer

i n-charge.

1. 09 Contractor agency shall provide uniformand all necessary
PPEs to their workmen as per HPL nornms which include safety
shoes, cotton dusters, nose guards etc. Insulated hand gl oves,
soft |eather hats etc also to be provided to worknen to
facilitate loading of slightly hot polyner bags as and when
required.

1.10 Plantation at nearby areas as advi sed by concerned officer
i n-charge. Watering of plants and gardens as and when required
1.11 Contractor agency shall make all arrangenments to keep the
wor k place including lunch place, places for sitting, washing
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pl ace and other janitorial facilities etc neat and clean on
dai |l y basis.

1.12 Contractor agency shall nmake all arrangenents for
col l ection of debris, garbage and food wastes of workmnmen from
dust bins/ garbage bins/ waste containers |ocated near |unch

pl ace, different |oading bays, despatch gate etc. and subsequent
di sposal of the sanme at HPL garbage yard/ scrap yard by garbage
van or cycle van.

1.13 Any other jobs, which are not nentioned but related to

| oadi ng, unl oadi ng, house-keeping or as shall be advised by
concerned officer in-charge shall be carried out by the
contractor agency as and when required.

1.14 Contractor agency shall provide conveyance car at work site
during working hours for operational requirenent, training
coordi nati on, any energency requirenent that arises during the
process of operation |like sending sick or injured worknmen to
Cccupational Health Centre or nearest Hospital for nedical
treatnent etc.

Quantum of Jobs and normal working tinme for Line Itens-1 & 2
2.01 The indicative volunme of work would be around 3.2 | acs
nt/annum (around 27 KT /nonth on an average). Though, indicative
volume is around 3 3.2 lacs nmt/annum (around 27 KT/ nonth on an
average), the volunme of nentioned work shall vary fromnonth to
nmont h and day to day operation dependi ng on actual HPL business
need. This indicative volunme of work per annum cannot be used by
the CONTRACTOR to claimany relaxation in the conditions of this
contract.

2.02 The indicative work vol une/day woul d be around 1

KT/ war ehouse/ day, however, a volune of 2 KT/warehouse in a day
shal |l al so be the requirenent dependi ng on busi ness need, which
needs to be carried out and conpleted in three shifts operation.
Intimation for additional |oads beyond 1 KT/ warehouse/ day
arising purely out of business need shall be comunicated to the
contractor agency by 8 pm of previous day for better planning.
2.03 Normal operation for all the activities shall be carried
out in 1st shift (i.e., 6 amto 2 pm & 2nd shift (i.e., 2 pmto
10 pn) and seven days a week including Sunday. During the need
of hi gher despatch requirenent, Contractor Agency shall be

equi pped to load at least 800 mt in 1st shift and 1200 nt in 2nd
shift operation on availability of trucks.

2.04 However, work in night shift (i.e., 10 pmto 6 an) and
during Holidays shall also be the requirenent as per business
need. Contractor agency shall nake all arrangenent for doing
works in night shifts and on Holidays as and when required, but
under separate line itens (Line Item- 3 & 4 respectively)

3.0 Line Item-3: Night |loading and differential paynent

3.01 Though normal operation of |oading / unloading shall be
carried out in 1st shift (i.e., 6 amto 2 pm & 2nd shift (i.e.,
2 pmto 10 pm, however, |oading operation during night shift
(i.e., 10 pmto 6 am shall also be the requirement as per

busi ness need. Contractor agency shall be doing all the
arrangement for night shift operation as advised by concerned

of ficer in-charge.
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3.02 Intimation for work in night shift shall be communicated to
the contractor agency by 7 pmon sanme day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for night shift operation.

3.03 Quantity | oaded during night shift shall be billed under
Line item1. In addition to, a differential anmount shall be
payabl e to contractor agency against this Line item on account
of additional expenses for night operation.

4.0 Line Item-4: Holiday |oading and differential paynment

4.01 Though normal operation of |oading / unloading shall be
carried out seven days a week including Sunday. However, working
on Holidays shall be on business need basis. Contractor agency
shall be doing all the arrangenent for |oading on Holidays as
advi sed by concerned of ficer in-charge.

4.02 Intimation for work on any Holiday shall be comunicated to
the contractor agency on previous day. It shall be the

responsi bility of contractor agency to keep in touch with
concerned officer in-charge and get the information for
arrangenent of | oading on Holidays.

4.03 Quantity | oaded during Holidays (HPL decl ared Hol i days
only) shall be billed under Line item1. In addition to, a
differential anount shall be payable to contractor agency under
this Line itemon account of additional expenses for operation
on Hol i days.

5.0 Line Item-5: Idle paynment (Shortfall in mninmmcommtted
guantity)

A mninmumcommtted quantity of 20.5 KT/ nonth shall be given to
contractor agency by HPL in order to ensure m ni mum expenses of
contractor agency during the nonth. Any shortfall in mninmm
commtted quantity / nonth shall be payable to the contractor.

B. Special Conditions of the Contract
6.0 Responsibilities of Contractor Agency

Contractor agency shall be solely responsible for the given
contract of "Loading & Associated Activities (HDPE)" pertaining
to Logistics function. Contractor agency shall also be
responsi bl e for deploynment of required resources and supervision
of the job. Entire responsibility of supervision of above stated
job shall be adm nistered by the contractor agency. Ti ne-bound
operation shall be the prinme responsibility of the contractor
agency.

7.0 Work Culture at Wirkpl ace

7.01 A healthy work culture at workplace has to be naintai ned by
the contractor agency as per the appropriate statute. Contractor
agency shall not indulge in any short of restricted and/or
conpartnmental i zed work practice in the process of job execution.
I dl e worknmen need to be nobilized to work in other product

war ehouses or other areas of plant as required.
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7.02 In the process of job operation, the contractor agency
shall not indulge in any formof direct or indirect wongful
act .

7.03 Loadi ng of trucks/containers nust physically comrence
within reasonable tinme (ideally within 5 mnutes) after

pl acenent of material at |oading bays. Loading of the

truck/ contai ner should be conpleted within a reasonable tine
(e.g.within 30 mnutes for 18 nt truck & within 45 m nutes for
20 feet containers).

7.04 Contractor shall ensure that their manpower depl oyed in HPL
Pl ant has not been a subject to the process of any crimnal |aw
| f subsequently detected by HPL, the worknmen shall be debarred
fromentering HPL Pl ant prem ses and shall be prosecuted as per
the lawin force if found within HPL prem ses.

8.0 Penal cl auses

8.01 Contractor agency shall ensure that the assigned quantum of
job is duly perforned. For any detention of trucks for nore than
12 hours due to non perfornmance expressed or inplied, a penalty
of Rs.3000/truck per day (or part of the day) shall be debited
frommonthly bills of contractor agency (Under "Penalty for
detention of trucks")

8.02 In case of any other |osses arising from damages of
products, property, duplication of |oading/unloading operation
etc., the anobunt of |osses as deened fit by HPL shall be
recovered fromthe security deposit or paynent agai nst nonthly
bills of the contractor agency.

8. 03 Loadi ng of product bags into the trucks and containers in
right quantity as specified in "DO Slip" shall be the

responsi bility of contractor agency. In case, |oaded trucks are
found to have wei ght variation on account of wong quantity

| oaded, contractor agency to recheck the |oaded truck through
unl oadi ng and rel oading of entire quantity and no paynent shal
be entertained for this rework.

8.04 As already specified in point no 2.3 that in case, 2 KT
load/ WHin two shifts operation is not conpleted by end of 2nd
shift due to lack of resources or any other issues at contractor
agency's end, contractor agency to ensure conpletion of | oading
by night shift of same day and no claimfor night shift
operation shall be entertained for the pending |oad of trucks
upto 2 KT, which report by 7 pm

8.05 In the process of job operation, the contractor agency
shall not indulge in any formof direct or indirect

mal practi ces. Even any transaction of noney with the truck crews
as "Chayee Pani ", "Hamali" or anything else while loading is
strictly prohibited and a penalty of Rs 10000( Rupees ten

t housand only) per incident (Under "Penalty for NC &

mal practices") shall be charged to contractor agency and debited
fromhis nmonthly bills in addition to other penal actions as
deened fit by HPL.

8.06 All supporting activities pertaining to Line Item1l & 2 as
menti oned under point no 1.02 to 1.14 have to be carried out on
a regul ar basis or as and when required as applicable. Any
non-conpliance in performng the stated activities in full or
part shall attract a penalty of Rs 10000( Rupees ten thousand
only) per day (Under "Penalty for NC & mal practices”) in
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addition to other penalties as nmentioned above.

8.07 It is inperative for the contractor agency to ensure that
the right material is fed by the forklift operator and | oaded by
| oaders in the right truck/container. Any nonconpliance in this
regard may attract a penalty of Rs. 10000 (Rupees ten thousand
only) per incident (Under "Penalty for NC & mal practices") as
per the discretion of HPL. Over and above this, the contractor
agency shall be liable to fully conpensate HPL for any |oss

whi ch may occur for any such wong | oadi ng/ feedi ng as

det er m ned.

8.08 The contractor agency shall be liable to fully conpensate
HPL for any asset danmage done by anyone related to the
contractor. Besides this, the contractor agency shall be
responsi bl e for paying penalty as per the GCC about safety.

Consi gnee Addr ess:
Ofsite Pl ant
Hal di a Petrochem cal s Ltd.

Pur ba

M dnapur, Wst Bengal

Hal di a- Pin 721602, | ndi a

Pin :721602
West Bengal
I ndi a
The item covers the foll ow ng services:
1 Loadi ng of Pol ymer Bags upto 20500 Mr
360, 000. 000 Metric Tonnes
2 Loadi ng of Pol yner Bags above 20500 Mr
80, 000. 000 Metric Tonnes
3 Ni ght | oading and differential paynent
12, 000. 000 Metric Tonnes
4 Hol i day | oading and differential paynent
11, 000. 000 Metric Tonnes
5 | dl e Paynent
1.000 Metric Tonnes
6 Penalty for detention of trucks
1 Nunber
7 Penalty for NC & nmal practices
1 Nunber
8 D fferential Paynent for powder | oading
500. 000 Metric Tonnes
9 Penalty for Wong Material Feed/Load
1 Nunber
10 Loadi ng of Low Pol yner
7, 800. 000 Metric Tonnes
00003 ANNUAL BAGA NG OPERATI ON CONTRACT( LLDPE)

1 Power unit

Baggi ng & Associated Activities (LLDPE) for the period
01. 07.2025 to 30.06. 2026
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A. Scope of Wbrk of Contractor Agency:

The scope of Bagging & Associated Activities includes Nornmal
Baggi ng Operation and all supporting activities as described in
the following line itens (1 to 9). Housekeeping is an integral
part of the scope of work. Necessary details are given bel ow
Agreed rates shall be payable for the jobs listed belowi.e.
1,2,3,4,5,6,7,8,9. No other paynents shall be made ot her than
these line itens.

1 Normal Baggi ng Operati on:

Under this line itemall the followng clauses (1.1 to 1.5) are
under normal baggi ng operation. Basis of certification of
monthly bills of contractor agency for Line Item1 shall be "per
nt of prime, non-prinme and of f-grade pol ymer bagged at the
baggi ng lines only".

1.1 Normal Bagging Operation includes Baggi ng Line Operation,
counting of filled pallets / bags after conpletion bagging of a
particular ot , store keeping of Enpty Bag Storage Room
Re-printing, Re-charging, Erasing, Mnual Stanping, Shifting of
Loaded Pallets fromPalletizers to Bay / Bins in Warehouses,
Loadi ng Bays or any other location within the conplex as advi sed
by Pol ynmer Logistics ,Shifting of Loaded Bags from one \War ehouse
to anot her Loadi ng Bays or any other location within the conpl ex
as advi sed by Pol ynmer Logistics , Loading and unl oadi ng of
filled pallets onto trucks using Forklifts, Shifting of Enpty
Bags from one Warehouse to another, Shifting of Enpty Pallets
from one Warehouse to another, Battery Changi ng Operati on,
Recovery Operation, Manual Palletization , Dunping &

Re-pall etization , Capping / De-capping of dunped filled bags at
t he designated | ocation. Scope of this activity al so includes
arranging tarpaulins at the job location fromthe designated
storage | ocation as advised by Polymer Logistics during capping.
Fitting the caps & Tying of the draw strings is a part of the
scope of this job. Renoving the caps after untying the draw
strings during de-capping, folding the tarpaulins and shifting
it to designed | ocation as advised by Polynmer Logistics is also
a part of the scope. It will the responsibility of the
Contractor Agency to ensure that the tarpaulins are handl ed
properly and safely and any danage what soever is avoi ded during
handl i ng, transportation, capping & de-capping, all process
activities related to De duster operation ( including regular

bl owi ng & cleaning)etc. No paynent will be made for any
adddi ti onal manpower depl oynent (over and above the approved
nonthly shift schedul e)at New Palletisers in New LLDPE Warehouse
or any ot her operational area under LLDPE Baggi ng Pl ant.
Operation and related activities of gluing system (if introduced
in Bagging in the subsequent dates) will be a part of this
contract. Supporting activities neans supply of forklift trucks
with operators to other Plants for Plant-rel ated operations,
supply of supply manpower to other Plants for Plant - rel ated
operations etc. including housekeeping.

The Contractor Agency shall ensure the portable machi nes and any
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mal functioni ng hand stitching machines are inedi ately deposited
at baggi ng mai ntenance room after inform ng the Bagging SIC and
coll ected after repair and trial run. For mal functioning
portabl e wei ghing machi nes, these are to be sent to Bagging SIC
room and replaced i mmedi ately with properly working machi ne.
Dependi ng on the organi zation's business requirenents, the
Supply Workers allocated to Polyner Logistics, nmay have to be
deputed to our Bagging Plants to undertake certain specific

ti me-bound task(s) conmmensurate with their skill. Simlarly,
Supply Workers allocated to our Bagging Plant, nay be deputed to
Pol ymer Logistics as per the criteria nentioned above. The
Contractor Agency will be responsible for ascertaining such
requi renments fromthe Bagging Shift In charge on duty or
concerned HPL official and nobilizing the agreed manpower wthin
the agreed tinme frane so as to be able to conplete the assigned
task safely and to the satisfaction of the concerned HPL officer
within the allotted tine. Necessary supervision during execution
of the allotted task is to be ensured by the Contractor Agency.

1.2 Supervision and coordination to ensure safety at the

wor kpl ace by conplying with the HSEF Policy of the Conpany. The
Contractor Agency shall provide all necessary PPEs as per HPL
specifications and norns including safety shoes, uniform
insulated / non insul ated gl oves, helnets, ear plugs, nose
masks, safety goggles etc. to their worknen as and when
required.

1.3 Standard Operating Procedures (SOPs) shall be followed until
advi sed ot herw se.

1.4 Any other jobs related to bagging as shall be advised by the
concerned HPL O ficer- In-charge to the Contractor Agency as and
when required.

1.5 Housekeepi ng of Bagging & its Associ ated Areas and CQutside
Ar eas:

(1) Manual sweeping, dusting, collection and baggi ng of swept
materi al s of Bagging Areas, Battery Charger Roons, Enpty Bag
storage area

BDP / AVPP Bagging Area , Fork Lift Repair Area , O her Solids
Area, HDPE Fl aker Area, approach roads to Bagging Areas, sitting
& eating place of contractual enployees, janitorial and other
areas pertaining to Bagging function. Regul ar renoval of broken
& unserviceable pallets to designated place as advised by

Pol ymer Logi stics and cl eaning of equi pnent are a part of
housekeepi ng.

(ii) Purchase and provision of all tools like broons and sticks,
hoes, bel cha, spades, sickles, buckets etc. as and when required
for housekeeping activities are in the scope of the Contractor
Agency.

(1ii) Ceaning of Bagging Operational Areas and their

Associ ated Areas’ walls up to man hei ght, Operation Roons and
Ofices on a daily basis.

(iv) Operation of all electric lights, fans, industrial aqua
guards /Water purifier cumcoolers in Bagging Operational and
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t heir Associated Areas.

(v) Housekeeping (outside Baggi ng Operational & Associ ated
Areas) include sweeping, cleaning of debris and garbage,
shifting of garbage and dunping in the nearest bin / vat or
designated | ocation, cutting of grass and small shrubs, washing
with water as and when required or any other related activity as
advi sed by the O ficer-1n-Charge.

(vi)Regul ar disposal of food waste in the dustbin outside of
baggi ng plants to ensure health and hygi ene of the operating

ar eas.

vii) Regul ar housekeepi ng of baggi ng area bathroomto ensure
heal th and hygi ene of the areas.

Viii) Watering of potted plants and gardens.

" Quantum of Jobs & Working Hours : The indicative vol une of
wor k woul d be around 3.48 |acs nmt/annum (around 29 KT /nonth on
an average). However, the volunme of nentioned work shall vary
frommonth to nonth and day to day operation dependi ng on act ual
HPL busi ness need.

Normal |y Baggi ng rel ated operational activities shall be done in
"A" shift (i.e. 06:00 hrs to 14:00 hrs) and 'B shift (i.e.
14: 00 hrs to 22:00 hrs) including working on Sundays. Wrking on
hol i days (as per HPL approved holiday list) shall be as per HPL
busi ness need.

2 Bagging during night shifts and differential paynent

2.1 Though normal operation of Bagging shall be carried out in
A shift (i.e., 6 amto 2 pn) & B shift (i.e., 2 pmto 10 pm.
However, Baggi ng operation during C shift (i.e., 10 pmto 6 am
shall al so be the requirenent as and when required as per

busi ness need. Contractor agency shall be doing all the
arrangenment for night shift operation partly or fully as advised
by concerned officer in-charge.

2.2 Intimation for work in night shift shall be comunicated to
the contractor agency by 7 pmon sanme day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for night shift operation.

2.3 Quantity bagged during night shift shall be billed under
Line item1l. In addition to, a differential amount shall be
payabl e to contractor agency against this |line item on account
of additional expenses for night operation.

3. Baggi ng during Holidays and differential paynent

3.1 Though nornmal operation of Bagging shall be carried out
seven days a week including Sunday. However, Baggi ng operation
during Holidays (A/ B/ Cshifts) shall also be the requirenent
as and when required as per business need. Based on business
requi renent, on HPL decl ared Paid Hol i days, the organization
reserves the right to operate Bagging Plants or partially
suspend baggi ng operations or conpletely suspend baggi ng
operations. However, irrespective of the operational status of
Bagging Plants, it may be required to provide forklift trucks

Wi th operators, as per Logistics truck loading plan. It is the
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responsi bility of the Contractor Agency to obtain this
information fromthe concerned HPL O ficer-in-Charges |atest by
19: 00 hrs on the preceding day for planning nan power and
resour ce depl oynment .

3.2 Intimation for work on any Holiday shall be comunicated to
the contractor agency on previous day. It shall be the

responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for arrangenent of Bagging on Hol i days.

3.3 Quantity bagged during Holidays (HPL decl ared Hol i days only)
shall be billed under Line iteml. In addition to, a
differential anount shall be payable to contractor agency under
this line itemon account of additional expenses for operation
on Hol i days.

4. 1dle Paynent:

Though nonthly indicative volunme may be around 29kT on an
average, the volunme of work shall vary fromnonth to nonth as
wel | as day to day dependi ng on the business need.

However, a mnimumcommtted quantity of 28 kT / nmonth for LLDPE
Baggi ng Pl ant shall be given by HPL and any shortfall in
committed quantity of 28 kT / nonth shall be payable to the
Contractor Agency subject to certain conditions nmentioned bel ow
During Shut down of Bagging, the Contractor Agency's manpower
may be deployed to other areas within the Conplex at no
addi ti onal charge. The Contractor Agency wi |l be responsible
for the supervision and safety of his worknmen at the assigned
area. The fulfillment of this criteria is mandatory for
claimng idle paynent

5. Paynment of Additional Supply Labourers for Plant/ Dunping/
Repal | eti zati on Job:

| f supply | abourers are required beyond the engagenent as per
shift schedule, the HPL O ficer-I1n-Charge will instruct for
addi ti onal depl oynment and paynent shall be made under this line
item

6 Paynment of Additional Forklift Operators for Plant Job:

If forklift operators are required beyond the engagenent as per
shift schedule, the HPL O ficer-1n-Charge will instruct for
addi ti onal depl oynment and paynent shall be made under this line
item

7. Baggi ng of O her Solids:

Thi s includes Baggi ng of Bl omdown Powder (BDP), Additive M xed
Pol ymer Powder (AMPP), Recovered Polynmer Pellets (RPP), Waste
Powder and Pellets (WPP), Plant sweep (PS) and Fl oor sweep (FS)
mat eri al .

Al'l other associated activities i.e. Manual Palletization,
Dunpi ng, Re-Palletization, Re-charging, Erasing, Manual

St anpi ng, Shifting of Loaded Pallets to Warehouses / Loadi ng
Bays or any other location within the conplex as advised by
Pol ymer Logistics,, Shifting of Loaded Bags from one Warehouse
to another, Shifting of Enpty Bags from one Warehouse to

anot her, Shifting of Enpty Pallets from one Warehouse to
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anot her, Recovery Operation etc. pertaining to bagging of other
solids are al so under the scope of this line item

Payment will be given as per actual tonnage (M) of other solids
bagged only. No other paynment will be nmade separately for the
associ ated activities as nentioned above.

When filled pallets are shifted by forklift / truck to a

| ocation outside the Product Warehouse and dunped there, the job
i ncludes shifting the enpty pallets back to Product Warehouse.
During repalletization, supplying enpty pallets at the job

| ocation is a part of the scope of the contract.

Baggi ng of other solids (PS, FS, BDP, WPP, AMPP & RPP) i ncl udes
sieving, filling, folding, stitching, manual palletization,
arrangi ng of enpty bags & enpty pallets, weighing of each filled
bag (except RPP) and war ehousi ng.

Recovery operation in Product Warehouses includes sorting,
sieving, filling, folding, stitching, manual palletization,
arrangi ng of enpty bags and enpty pallets, weighing of each
filled bag, disposal of used bags and warehousi ng.

8. Paynent of Additional Machine Operators for Plant Job:

| f Baggi ng Machi ne operators are required beyond the engagenent
as per shift schedule, the HPL O ficer-In-Charge will instruct
for additional deploynent and paynment shall be rmade under the
applicable line item

B. Special Conditions of the Contract:

1.0 Responsibilities of Contractor Agency:

1.1 Contractor Agency shall be solely responsible for the given
contract of "Bagging & Associated Activities (LLDPE)" pertaining
to Bagging function. Contractor Agency shall al so be
responsi bl e for the deploynment of required resources and direct
conti nuous supervision of the job. The entire responsibility of
supervi sion of the above stated job shall be nmanaged and

adm ni stered by the Contractor Agency. Time-bound operation
shall be the prinme responsibility of the Contractor Agency.

1.2 The Contractor Agency shall provide a conveyance car at the
wor k site during working hours for the purpose of energency
requi renments such as sending their enployees to the nearest
hospital for medical treatnment, if required and / or any other
energency requirenment arises during the process of operation.
Concept of common pool car for all the three Product Warehouses
and entire warehouse operation inclusive of Baggi ng and

Logi stics activities shall be accepted in all shifts.

2.0 Wrk Culture:

2.0.1 A healthy work culture at the work place shall be ensured
as per the appropriate statute. Contractor Agency shall be
responsi ble for the work culture and discipline in Bagging

oper ati on.

2.0.2 In the process of job operation, the Contractor Agency
shall not indulge in any formof direct or indirect mal practices
defined as m sdeneanor in the appropriate statute.
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2.0.3 Contractor Agency shall not indulge in any sort of
restrictive and / or conpartnentalized work practice in the
process of job execution.

2.0.4 The Contractor Agency should ensure a positive attitude
of his enployees so that there will be no conflict or dispute
related to fulfilling the Conpany's business requirenent and

mai ntai ning rules and regul ati ons.

2.0.5 Contractor shall ensure that their manpower depl oyed in
HPL Pl ant has not been convicted under any crimnal |aw.
However, if it is subsequently detected by HPL, the concerned
wor kman / wor knen shall be debarred fromentering HPL Pl ant

prem ses and shall be prosecuted as per the lawin force if
found within HPL prem ses thereafter.

2.0.6 Material build-up in Polymer Plant woul d affect Plant
operation. The Contractor Agency shall nobilize the required
addi tional resources to renove such build-up as per the advice
of the concerned HPL O ficer-In-Charge within 12 hours of

noti ce.

2.0.7 Forklifts would be allotted to the respective Contractor
Agenci es by the Team Leader - Bagging for carrying out Bagging
as well as Logistics activities. However, one Contractor Agency
woul d rel ease sonme of the forklifts to other Bagging / Logistics
Contractor Agenci es based on the requirenment given by HPL
Baggi ng SIC.

2.0.8 The Contractor Agency will have to comply with al
Statutory rules applicable in HPL

2.0.9 The Contractor Agency will have to prepare the Bionetric
schedul e for their workmen for the subsequent nonth before 25th
of the running nonth and submt it to the concerned G shift
officials for approval.

It will be also the responsibility of the contractor agency to
ensure that the attendance and | eave records of their worknmen in
the system owned by HPL is mai ntai ned and updated accurately.
2.0.10 Al worknmen shall report to their duties strictly as
per approved nmonthly biometric shift schedule and within the
schedul ed hours as required by the Principal Enployers.

2.0.11 The Contractor Agency is to ensure that the absenteei sm
of their worknen is avoi ded . Habitual absenteei smneed to be
reported to the Bagging and Plant HR #I R officials for

i nformation and advice on the forward path. .

2.0.12 The Contractor Agency is to ensure that Bagging Line
Operation is continued while handi ng over and taking over takes
place i.e. from'A shift to 'B shift and from'B to 'C shift
operation, where ever applicable.

2.0.13 The Contractor Agency is to ensure that Baggi ng Line
Qperation is continued w thout any disruption outside the tiffin
br eaks.

2.0.14 Forklift Operators engaged by the Contractor Agency are
to manage their operations in such a way that Baggi ng operation
shoul d not cone to a standstill due to not lifting & shifting of
| oaded pallets or unavailability of enpty pallets in enpty
pal | et di spenser.

2.0.15 No restricted or conpartnentalized work practice will be
entertained. |In case of such violations the cost of the
proportionate work loss will have to be borne by the Contractor
Agency.
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2.0.16 The Contractor Agency is to ensure that the expected

| evel s of productivities as notified by concerned departnent(s)
fromtime to tine are achi eved and mai ntai ned on day to day
basi s.

2.0.17 The Contractor Agency is to ensure that all the daily
shift records (Log books, Log sheets, registers etc.) are
updat ed and mai ntai ned as per organi zati onal requirenent.

3.0 Penal cl auses:

Contractor Agency shall ensure that the assigned quantum of job
is duly perforned. In case of non-conpliance, penalties wll
be i nmposed as under:

3.1 In case of any other |osses arising fromintentional or

uni ntenti onal damage of products and / or property including
maj or and m nor equiprent like forklifts, portable sew ng

machi nes, portable wei ghing machines, fittings and fixtures in
any part of the Warehouse, tarpaulines etc., the anmount of

| osses as deened fit by HPL shall be recovered fromthe Security
Deposit or bills of the Contractor Agency. This damage nmay be
due to m schief / mshandling, mal-operation and unsafe work
practice by any of the Contractor Agency's manpower.

3.2 It is the sole responsibility of the Contractor Agency to
conplete the day's target bagging as per organizati onal

requi renent to be conveyed by the Bagging SIC every day within
normal shift hours i.e. within "A & 'B shifts. However,
penalty shall be inposed if the day's target is not fulfilled
within 24 hours tinme period for reasons attributed to the
Contractor Agency.

3.3 Al the Associated Activities pertaining to "Bagging &
Associ ated Activities " (LLDPE)have to be carried out as advised
by the job coordinator / Bagging SIC. Any non-conpliance of
Associ ated Activities in part or full shall attract a penalty of
Rs. 5,000 per day for LLDPE Baggi ng Pl ant

3.4 The Contractor Agency is to ensure safe work practices

i ncludi ng usage of PPE#s in the process of job operation. Any
devi ation shall attract necessary penalty as per HPL norns.

3.5 Strict supervision by Contractor Agency during Dunping and
Manual Palletization. Penalties, @Rs. 1000/ bag or the anpunt
of | osses whichever is higher, will be charged agai nst damage of
pal |l ets during dunping due to |lack of supervision or otherw se.
3.6 The Contractor Agency is to ensure the exact quality and
gquantity of material to be bagged in case of Recovery or
Rechargi ng operations. |If any negligence in the formof foreign
mat erial, grade m xing, inproper stitching contam nation with
dust and particles etc. is detected, necessary penalty as deened
fit by HPL shall be deducted fromtheir Monthly Bill. The anount
of penalty may be up to the |level of actual conpensation paid to
t he Custonmer.

3.7 The Contractor Agency shall be responsible for the positive
work culture and discipline in Baggi ng operation. Stoppage of
bagging lines frequently for petty reasons is not acceptable and
heavy penalty will be levied fromthe Contractor Agency as per
the | oss of business opportunity. Loss wll be calculated as
the difference between the day's average target baggi ng quantity
(933 MI) and the actual bagged quantity, nmultiplied by the
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nor mal baggi ng rate.

3.8 It is the sole responsibility of the Contractor Agency to
conpl ete the maxi mum day's target bagging (1000 MI) as conveyed
by the Bagging SIC within normal shift hours i.e. within "A &
"B shifts. In case of failure for reasons attributable to the
Contractor Agency, no additional paynent will be nade to the
Contractor Agency if it extends beyond "A' & 'B shifts.

However, a penalty will be inposed if the day's target is not
fulfilled wwthin 24 hour time period for reasons attributed to
the Contractor Agency. Loss will be calculated as the difference
bet ween the day's maxi numtarget baggi ng quantity (1000 M) and
t he actual bagged quantity, nultiplied by the normal baggi ng
rate.

Rei mbur senment _PPE_LLDPE Baggi ng

1. The scope of reinbursenent is against providing of the PPE
itens in the full quantity for the mentioned heads of worknen
depl oyed in the concerned Bagging Plant in the applicable FY.

2. PPE itens should be exam ned by our Safety dept. and

di stributed after their approval.

3. Nanme - wise PPE issue register is to be nmaintained by the
concerned Bagging Contractor. This register is to be signed by
t he wor knen, Baggi ng Contractor Site Incharge & HPL Engi neer

I ncharge at the time of distribution. After conpletion of
distribution to all eligible workmen photocopy of this
certified PPE Issue Register is to be submtted along with the
bill to the Engineer Incharge for processing.

4. It wll be the responsibility of the concerned Baggi ng
Contractor to enforce the usage of the provided PPE by the

wor kmen during their duty hours. 1In case of non conpliance
penalty will be levied on the concerned baggi ng contractor as
per the terns of the Baggi ng Contract.

5. In case of |oss, damage for any reason what soever, breakage
of the PPE or any condition rendering the PPE item unusabl e or
danger ous, the concerned Bagging Contractor is to replace the
damaged itens i mMmediately at their own cost.

6. HPL reserves the right to ask the worknmen to produce the PPE
on demand for inspection of its condition. The concerned
Baggi ng Contractor should educate the worknen for safe storage
and proper usage of the PPE itens so that they can last for
their designed |ife span.

Powder Baggi ng & Associ ated Activities (LLDPE)
A. Scope of Wbrk of Contractor Agency:

1.1 The scope of direct 20 Kg powder Baggi ng , powder Baggi ng(
Junbo Bags) & Associ ated Activities includes Powder Baggi ng
Operation and all supporting activities as described in the
following line itenms . Housekeeping is an integral part of the
scope of work. Necessary details are given below Agreed rates
shal | be payable for the jobs listed below .No other paynents
shall be made other than these line itens.

The direct 20 Kg powder Baggi ng consists of the follow ng
activities :
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1)Pre Printing of enpty 20 Kg bag with correct lot No., grade,
nett w. etc.

2)Filling material into 20 Kg bag at the designated | ocation

3) Wi ghi ng each 20 kg bag includi ng wei ght correction,

4) Fol di ng & manual stitching,

5)Arranging of enpty pallets, hand stitching nmaching including
t hreads, Portable el ectronic weighing machines , electrical
board (if required) at the designated |ocation

6) Manual palletisation,

7)Shifting the filled pallets to designated Bay Bin by Electric
Forklifts in Product Warehouses as advi sed by Baggi ng

SI C/ Pol ymer Logi stics SIC,

8) House Keepi ng of the operating area adhering to the safety
norns, quality standards and targeted production quantity.

9) Counting of filled bags after conpletion of particular |ot
10) Battery Changi ng Operati on.

11) The indicative manpower depl oynent per eight hour shift for
t he above activities wll be : Field coordinator- 1 head,
forklift operator-2 heads , Supply | abours-25 heads .

1.2 The powder Baggi ng( Junbo Bags) consists of the follow ng
activities :

1)Shifting Filled Junbo Bag to 20 Kg baggi ng stati on,

2)Pre Printing of enpty 20 Kg bag with correct |ot No grade etc,
3)Hol ding the junbo Bag for 20Kg bag filling.

4)Filling material into 20 Kg bag,

5) Wei ghi ng each 20 kg bag including wei ght correction

6) Fol di ng & manual stitching

7) Manual palletisation

8)Shifting the filled pallet to designated Bay Bin by electric
forklift

9) Arranging enpty pallet to work station hand stitching naching
i ncludi ng threads, Portable el ectronic weighing machi nes ,

el ectrical board (if required),

10) House Keeping of the operating area adhering to the safety
norns, quality standards and targeted production quantity.

11) Counting of filled bags after conpletion of particular |ot
12) Battery Changi ng Operati on,

The contractor shall be held |iable for any conpensation cl ai nms
rai sed by custonmer with regard to illegible printing, inproper
stitching, product m xing, foreign material contam nation

1.3 The contractor shall be held |iable for any conpensati on
clainms raised by custonmer with regard to illegible printing,
i mproper stitching, product m xing, foreign materi al
cont am nati on

1.4 Issue of PPE & usage of the sanme to the workers, transport &
fooding are in the scope of the Contractor.

1.5 The Contractor Agency shall ensure the portable machi nes and
any mal functioning hand stitching machines are i medi ately
deposited at baggi ng mai ntenance room after informng the
Bagging SIC and collected after repair and trial run. For

mal functi oni ng portabl e wei ghi ng machi nes, these are to be sent
to Bagging SIC roomand replaced i nmedi ately with properly
wor ki ng machi ne.
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1.6 The Contractor Agency will be responsible for ascertaining
such requirenments fromthe Bagging Shift Incharge on duty or
concerned HPL official and nobilizing the agreed manpower wthin
the agreed tinme frane so as to be able to conplete the assigned
task safely and to the satisfaction of the concerned HPL officer
within the allotted tine. Necessary supervision during execution
of the allotted task is to be ensured by the Contractor Agency.

1.7 Supervision and coordination to ensure safety at the work
pl ace by conplying with the HSEF Policy of the Conpany. The
Contractor Agency shall provide all necessary PPEs as per HPL
specifications and norns including safety shoes, uniform
insulated / non insul ated gl oves, hel nets, ear plugs, nose
masks, safety goggles etc to their workmen as and when required.

1.8 Standard Operating Procedures (SOPs) shall be foll owed
until advised ot herw se.

1.9 Purchase and provision of all tools |ike broons and sticks,
hoes, bel cha, spades, sickles, buckets etc. as and when
required for housekeeping activities are in the scope of the
Contractor Agency.

1.10 deaning of Powder Bagging Operational Areas and their
Associ ated Areas' walls upto man hei ght, Operation Roons and
Ofices on a daily basis.

1.11 Operation of all electric lights, fans, industrial
aquaguards /Water purifier cumcoolers in Powder Baggi ng
Operational and their Associated Areas.

1.12 Housekeepi ng (outside Baggi ng Operational & Associ ated
Areas) include sweeping, cleaning of debris and garbage,
shifting of garbage and dunping in the nearest bin / vat or
designated | ocation, cutting of grass and small shrubs, washing
with water as and when required or any other related activity as
advi sed by the O ficer-1n-Charge.

1.13 Regul ar di sposal of food waste in the dustbin outside of
baggi ng plants to ensure health and hygi ene of the operating
ar eas.

1.14 Normal |y Powder Bagging related operational activities
shall be done in 'A shift (i.e. 06:00 hrs to 14:00 hrs) and
"B shift (i.e. 14:00 hrs to 22:00 hrs) including working on
Sundays. Working on holidays (as per HPL approved holiday |ist)
shall be as per HPL busi ness need.

1. 15 Though nornmal operation of Bagging shall be carried out in
A shift (i.e., 6 amto 2 pnm) & B shift (i.e., 2 pmto 10 pm.
However, Bagging operation during C shift (i.e., 10 pmto 6 am
shal |l al so be the requirenent as and when required as per

busi ness need. Contractor agency shall be doing all the
arrangenment for night shift operation as advised by concerned
of fi cer in-charge.

1.16 Intimation for work in night shift shall be comunicated to
the contractor agency by 7 pmon sanme day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for night shift operation.
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B. Special Conditions of the Contract:
1.0 Responsibilities of Contractor Agency:

1.1 Contractor Agency shall be solely responsible for the given
contract of "Powder Baggi ng & Associated Activities (LLDPE)"
pertaining to Bagging function. Contractor Agency shall also be
responsi bl e for the deploynment of required resources and direct
conti nuous supervision of the job. The entire responsibility of
supervi sion of the above stated job shall be nanaged and

adm ni stered by the Contractor Agency. Time-bound operation
shall be the prinme responsibility of the Contractor Agency.

1.2 The Contractor Agency shall provide a conveyance car at the
wor k site during working hours for the purpose of energency
requi renments such as sending their enployees to the nearest
hospital for medical treatnment, if required and / or any other
energency requirenment arises during the process of operation.

2.0 Wrk Culture:

2.0.1 A healthy work culture at the work place shall be ensured
as per the appropriate statute. Contractor Agency shall be
responsi ble for the work culture and discipline in Powder
Baggi ng operati on.

2.0.2 In the process of job operation, the Contractor Agency
shall not indulge in any formof direct or indirect mal practices
defined as m sdeneanor in the appropriate statute.

2.0.3 Contractor Agency shall not indulge in any sort of
restrictive and / or conpartnentalized work practice in the
process of job execution.

2.0.4 The Contractor Agency should ensure a positive attitude
of his enployees so that there will be no conflict or dispute
related to fulfilling the Conpany's business requirenent and

mai ntai ning rules and regul ati ons.

2.0.5 Contractor shall ensure that their manpower deployed in
HPL Pl ant has not been convicted under any crimnal |aw.

However, if it is subsequently detected by HPL, the concerned
wor kman / wor knen shall be debarred fromentering HPL Pl ant

prem ses and shall be prosecuted as per the lawin force if
found within HPL prem ses thereafter.

2.0.6 Material build-up in Polynmer Plant would affect Plant
operation. The Contractor Agency shall nobilize the required
addi tional resources to renove such build-up as per the advice
of the concerned HPL O ficer-In-Charge within 12 hours of

noti ce.

2.0.7 Forklifts would be allotted to the respective Contractor
Agenci es by the Team Leader - Baggi ng for carrying out Baggi ng
as well as Logistics activities. However, one Contractor Agency
woul d rel ease sone of the forklifts to other Bagging / Logistics
Contractor Agenci es based on the requirenment given by HPL
Baggi ng SIC.

2.0.8 The Contractor Agency will have to conmply with al
Statutory rules applicable in HPL

2.0.9 The Contractor Agency will have to prepare the Bionetric
schedul e for their workmen for the subsequent nonth before 25 th
of the running nmonth and submt it to the concerned G shift
officials for approval.

It will be also the responsibility of the contractor agency to
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ensure that the attendance and | eave records of their worknmen in
the system owned by HPL is mai ntai ned and updated accurately.
2.0.10 All worknmen shall report to their duties strictly as per
approved nmonthly biometric shift schedule and within the
schedul ed hours as required by the Principal Enployers.

2.0.11 The Contractor Agency is to ensure that the absenteei sm
of their worknen is avoi ded . Habitual absenteei smneed to be
reported to the Bagging and Plant HR #I R officials for

i nformation and advice on the forward path. .

2.0.12 The Contractor Agency is to ensure that Powder Baggi ng
Operation is continued while handi ng over and taking over takes
place i.e. from'A shift to 'B shift and from'B to 'C shift
operation, where ever applicable.

2.0.13 The Contractor Agency is to ensure that Powder Baggi ng
Qperation is continued w thout any disruption outside the tiffin
br eaks.

2.0.14 Forklift Operators engaged by the Contractor Agency are
to manage their operations in such a way that Baggi ng operation
should not cone to a standstill due to not lifting & shifting of
| oaded pallets or unavailability of enpty pallets in powder
baggi ng area

2.0.15 No restricted or conmpartnentalized work practice will be
entertained. 1In case of such violations the cost of the
proportionate work loss will have to be borne by the Contractor
Agency.

2.0.16 The Contractor Agency is to ensure that the expected

| evel s of productivities as notified by concerned departnent(s)
fromtime to tine are achi eved and mai ntai ned on day to day

basi s.

2.0.17 The Contractor Agency is to ensure that all the daily
shift records (Log books, Log sheets, registers etc.) are
updat ed and mai ntai ned as per organi zati onal requirenent.

3.0 Penal cl auses:

Contractor Agency shall ensure that the assigned quantum of job
is duly perforned. In case of non-conpliance, penalties wll
be i nmposed as under:

3.1 In case of any other |osses arising fromintentional or

uni ntenti onal damage of products and / or property including
maj or and m nor equi prment like forklifts, portable sew ng
machi nes, portabl e wei ghing machines, fittings and fixtures in
any part of the powder bagging area etc., the anmount of | osses
as deened fit by HPL shall be recovered fromthe Security
Deposit or bills of the Contractor Agency. This damage nmay be
due to m schief / mshandling, mal-operation and unsafe work
practice by any of the Contractor Agency's manpower.

3.2 It is the sole responsibility of the Contractor Agency to
conplete the day's target Powder baggi ng as per organi zational
requi renent to be conveyed by the Bagging SIC every day within
normal shift hours i.e. within "A & 'B shifts. However,
penalty shall be inposed if the day's target is not fulfilled
within 24 hours tinme period for reasons attributed to the
Contractor Agency.

3.3 Al the Associated Activities pertaining to "Powder Baggi ng
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& Associated Activities " (LLDPE)have to be carried out as

advi sed by the job coordinator / Bagging SIC. Any

non- conpl i ance of Associated Activities in part or full shal
attract a penalty of Rs. 5,000 per day for LLDPE Powder Baggi ng.
3.4 The Contractor Agency is to ensure safe work practices

i ncludi ng usage of PPE#s in the process of job operation. Any
devi ation shall attract necessary penalty as per HPL norns.

3.5 The Contractor Agency shall be responsible for the positive
work culture and discipline in Powler Baggi ng operation.

St oppage of Powder baggi ng operation frequently for petty
reasons i s not acceptable and heavy penalty will be levied from
t he Contractor Agency as per the |oss of business opportunity.

Consi gnee Addr ess:

The item covers the foll ow ng services:

1 Nor mal Baggi ng Operation
355, 642. 000 Metric Tonnes
2 Ni ght Bagging and differential paynent
20, 000. 000 Metric Tonnes
3 Hol i day Baggi ng and differential paynent
14, 000. 000 Metric Tonnes
4 Paynment _ Addti nal Supply Labours Pl nt Jb
3, 500. 000 Hour
5 Paynment _ Addtinal Forklft Opetrs PInt Jb
500. 000 Hour
6 Baggi ng of other Solids
2,000. 000 Metric Tonnes
7 | dl e Paynent
4,500. 000 Metric Tonnes
8 Paynment for Addl Jr Mc Optr
1, 800. 000 Hour
9 Paynment for Addl Sr Mc Optr
1, 800. 000 Hour
10 Hel et
134 Nunber
11 Hand d oves(Chronme Canadi an)
536 Pair
12 Nose Muisk
804 Nunber
13 CHC- Over spect Type
268 Nunber
14 CHC- No- 2
268 Nunber
15 LLDPE Powder Baggi ng (Junbo)

500. 000 Metric Tonnes

The powder Bagging consists all activites i.e Pre Printing of
enpty 20 Kg bag with correct ot No., grade, nett w. etc.
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16
17

00004

filling material into 20 Kg bag at the designated |location in
LLDPE Pl ant, Wi ghing each 20 kg bag, weight correction by
toppi ng up, folding & manual stitching, arranging of enpty

pall ets at the LLDPE Pl ant, Stacking on enpty pallets, Shifting
the filled pallets to designated Bay Bin by forklift trucks in
our Warehouses as advi sed by Baggi ng SIC, House Keeping etc
adhering to the safety nornms, quality standards and targeted
production quantity. The contractor shall be held liable for any
conpensation clainms raised by customer on this account. |ssue of
PPE & usage of the sanme to the workers, transport & fooding are
in the scope of the Contractor.

The powder Baggi ng consists all activites i.e Shifting Filled
Junbo Bag to 20 Kg bagging station, Pre Printinting of enpty 20
Kg bag with correct ot No grade etc, Holding the junbo Bag for
20Kg bag filling, filling material into 20 Kg bag, Wi ghing each
20 kg bag, Folding & Stitching, Stacking on pallet, Shifting the
filled pallet to designated Bay Bin, Arrnaging enpty pallet to
wor k station, House Keeping etc adhering the safety norns and
gqual ity standard. The contractor shall be held |liable for any
conpensation clainms raised by custonmer on this acount.

Printing of Woven Sack_Normal Powder Bagg

1, 200, 000 Number
Direct 20 kg LLDPEPowder Baggi ng
60, 000. 000 Metric Tonnes

Loadi ng & Associ ated Activities (LLDPE)
1 Power unit

Loadi ng & Associ ated Activities (LLDPE)

A. Scope of Work of Contractor Agency

Loadi ng and associ ated activities of LLDPE warehouse is
conprising of total five Line Itenms (1 to 5) as described under

1.0 Line Item-1: Loading of Polyner Bags upto 21000 MI (per
nont h)

2.0 Line Item-2: Loading of Polynmer Bags above 21000 MrI (per
nont h)

Line I'tem 1l and 2 have various activities as described under the
point no 1.01 to 1.14, which are basically |oading of polyner
bags into trucks, unloading of polymer bags as and when

requi red, associated activities of |oading & unl oading,
housekeepi ng of entire Logistics areas and m scel | aneous
activities.

Certification of nmonthly bills of contractor agency for Line
Item1 and 2 shall be done on the basis of "per nt of |oad/

unl oad of polyner bags" (i.e., quantity of |oad/ unload done by
the contractor agency as nmentioned in point no 1.01 under the
headi ng "Main activities (Loading/ Unloading)”, which shall also
cover paynents for the rest 13 activities (as nentioned in point
no 1.02 to 1.14) under the heading of "Associated activities of
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| oadi ng & unl oadi ng", "Housekeeping” and "M scel | aneous
Activities", which are integral part of line itemno- 1 & 2. No
ot her paynments shall be nmade separately.

List of activities of Line Item1 & 2 under the foll ow ng

headi ngs:

Main activities (Loading/ Unloading):

1.01. Loading of polyners bags, |ow polyner bags, polynmer scraps
(BDP/ WPP/ Machine wastes/ RPP / AMPP / PS / FS etc) into trucks,
contai ners, containerized trucks on regul ar basis. Unloading of
sanme has also to be carried out as and when required.

Loadi ng activity includes

a. Collection of "DO (Delivery Order) slip" fromLogistics.

b. Coordination with truck crews for placenent of trucks/
containers for loading as per "DO slip" at the | oading points
nearest to storage location or as advised by Logistics
coor di nat or

c. Shifting of materials fromstorage |ocation to trucks/
containers by Forklift and certification of grade, |ot nunber &
guantity on "DO slip" as shifted.

d. Mobilizing | oaders and physical |oading of polynmer bags into
the trucks/ containers under supervision of contractor agency
and certification of grade, |ot nunber & | oaded quantity on "DO

slip"”
e. Subm ssion of "DO slip" to Logistics on conpletion of
| oadi ng.

f. Proper supervision by the contractor agency to ensure safety
at wor kpl ace during placenent of trucks at |oading bays, |oading
& covering of trucks with tarpaulin, tying up with rope

etc. Specifically checking of all PPE#s of Driver & khal asi
(Whenever Applicable)

Associ ated activities of |oading & unloading:

1.02. Repl enishnent of "cut & torn" bags while loading with
fresh pol yner bags of sane grade taking from product warehouse,
segregation of #cut & torn# bags and keeping those asi de.
Shifting of #cut & torn# bags on daily basis from |l oading area
and storage bins to bagging areas as advi sed by concerned

of fi cer in-charge.

1.03. Stacking of enpty pallets during | oading (05 /10 pallets
in one stack) at |oading decks and shifting to product warehouse
or bagging area by Forklift trucks. Storage of enpty pallets
needs to be done properly upto a height of 20 enpty pallets and
mai nt ai ni ng a good aesthetic view

1.04 Repalletisation of fallen bags fromthe | oaded pallets
while shifting by Forklift trucks for |oading. The fallen bags
need to be lifted fromfloor and restacked on pallet.

Rest acki ng of product bags fallen fromthe stacks in storage

bi ns of product warehouse and other areas also to be carried out
on a regul ar basis.

Housekeepi ng:

1. 05. Housekeepi ng of product warehouse and vicinity on daily
basi s, which includes manual sweeping of warehouse floor, walls,
passages, | oadi ng decks, |oading bays, ceiling of |oading deck,
surroundi ng roads of product warehouses, approach roads to
product warehouses and despatch gate, truck parking areas,
operating roons & offices etc. Cutting of grass and small shrubs
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of nearby areas, washing of warehouse floor and roads with water
etc

Purchase and / or arrangenent of all the tools & tackles |ike
broom & stick, hoe, spade, sickle, etc, as required for
housekeepi ng and m scel | aneous activities shall be the

responsi bility of contractor agency.

1.06 G eaning of dirty product bags and collection of any
spilled materials fromfloor on a daily basis, filling into
enpty bags & shifting to storage bins or baggi ng areas as

advi sed by concerned of ficer in-charge.

1.07 Shifting of sanple polyner bags and returned goods from

| aboratory etc and keeping at product warehouse properly.

M scel | aneous Activities:

1.08 Operating electric lights of LLDPE product warehouse &

| oadi ng bays on daily basis. Operating shutters of product

war ehouses as & when required as advi sed by concerned officer

i n-charge.

1. 09 Contractor agency shall provide uniformand all necessary
PPEs to their worknmen as per HPL nornms which include safety
shoes, cotton dusters, nose guards etc. |nsulated hand gl oves,
soft |eather hats etc also to be provided to worknen to
facilitate loading of slightly hot polyner bags as and when
required.

1.10 Plantation at nearby areas as advi sed by concerned officer
i n-charge. Watering of plants and gardens as and when required
1.11 Contractor agency shall make all arrangements to keep the
wor k pl ace including lunch place, places for sitting, washing
pl ace and other janitorial facilities etc neat and clean on
dai |l y basis.

1.12 Contractor agency shall nmake all arrangenents for
col l ection of debris, garbage and food wastes of workmnmen from
dust bins/ garbage bins/ waste containers |ocated near |unch

pl ace, different |oading bays, despatch gate etc. and subsequent
di sposal of the sanme at HPL garbage yard/ scrap yard by garbage
van or cycle van.

1.13 Any other jobs, which are not nentioned but related to

| oadi ng, unl oadi ng, house-keeping or as shall be advised by
concerned officer in-charge shall be carried out by the
contractor agency as and when required.

1.14 Contractor agency shall provide conveyance car at work site
during working hours for operational requirenent, training
coordi nati on, any energency requirenent that arises during the
process of operation like sending sick or injured worknmen to
Occupational Health Centre or nearest Hospital for nedical
treatnent etc.

At | east a pool of two conveyance cars for three product

war ehouses (both | oadi ng & baggi ng operation) shall be arranged
by contractor agency during daily working hours.

Quantum of Jobs and normal working time for Line Itenms-1 & 2

2.01 The indicative volunme of work would be around 3.5 | acs

nt /annum (around 29 KT /nmonth on an average).

Though, indicative volunme is around 3.5 |l acs nt/annum (around 29
KT/ nonth on an average), the volunme of nentioned work shal

vary fromnmonth to nonth and day to day operation dependi ng on

Page : 33 of 64



Request for Quotation (RFQ) RFQ Number/Date

7030443 / April 29,2025

Iltem Service No Quantity Unit Description

actual HPL business need. This indicative volune of work per
annum cannot be used by the CONTRACTOR to cl ai many rel axation
in the conditions of this contract.

2.02 The indicative work vol une/day woul d be around 1

KT/ war ehouse/ day, however, a volune of 2 KT/warehouse in a day
shal | al so be the requirenent based on business need, which
needs to be carried out and conpleted in three shifts operation.
Intimation for additional |oads beyond 1 KT/ warehouse/ day
arising purely out of business need shall be comunicated to the
contractor agency by 8 pm of previous day for better planning.
2.03 Normal operation for all the activities shall be carried
out in 1st shift (i.e., 6 amto 2 pm & 2nd shift (i.e., 2 pmto
10 pm and seven days a week including Sunday. During the need
of higher despatch requirenent, Contractor Agency shall be

equi pped to load at least 800 mt in 1st shift and 1200 nt in 2nd
shift operation on availability of trucks.

2.04 However, work in night shift (i.e., 10 pmto 6 anm) and
during Holidays shall also be the requirenent as per business
need. Contractor agency shall nmake all arrangenent for doing
works in night shifts and on Holidays as and when required, but
under separate line itens (Line Item- 3 & 4 respectively)

3.0 Line Item-3: Night |loading and differential paynent

3.01 Though normal operation of |oading / unloading shall be
carried out in 1st shift (i.e., 6 amto 2 pm & 2nd shift (i.e.,
2 pmto 10 pn), however, |oading operation during night shift
(i.e., 10 pmto 6 am shall also be the requirement as per

busi ness need. Contractor agency shall be doing all the
arrangenment for night shift operation as advised by concerned

of ficer in-charge.

3.02 Intimation for work in night shift shall be communicated to
the contractor agency by 7 pmon sane day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for night shift operation.

3.03 Quantity | oaded during night shift shall be billed under
Line item1l. In addition to, a differential amount shall be
payabl e to contractor agency against this Line item on account
of additional expenses for night operation.

4.0 Line Item-4: Holiday |oading and differential paynent

4.01 Though normal operation of |oading / unloading shall be
carried out seven days a week including Sunday. However, working
on Holidays shall be on business need basis. Contractor agency
shall be doing all the arrangenent for |oading on Holidays as
advi sed by concerned of ficer in-charge.

4.02 Intimation for work on any Holiday shall be comunicated to
the contractor agency on previous day. It shall be the

responsi bility of contractor agency to keep in touch with
concerned officer in-charge and get the information for
arrangenent of | oading on Holidays.

4.03 Quantity | oaded during Holidays (HPL decl ared Hol i days
only) shall be billed under Line item1. In addition to, a
differential anount shall be payable to contractor agency under
this Line itemon account of additional expenses for operation
on Hol i days.
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5.0 Line Item-5: Idle paynment (Shortfall in mninmmcommtted
quantity)

A mninmumcommtted quantity of 21 KT/ nonth shall be given to
contractor agency by HPL in order to ensure m ni mum expenses of
contractor agency during the nonth. Any shortfall in mninmm
commtted quantity / nonth shall be payable to the contractor.

B. Special Conditions of the Contract
6.0 Responsibilities of Contractor Agency

Contractor agency shall be solely responsible for the given
contract of "Loading & Associated Activities (LLDPE)" pertaining
to Logistics function. Contractor agency shall also be
responsi bl e for deploynment of required resources and supervision
of the job. Entire responsibility of supervision of above stated
job shall be adm nistered by the contractor agency. Ti ne-bound
operation shall be the prinme responsibility of the contractor
agency.

7.0 Work Culture at Work Pl ace

7.01 A healthy work culture at work place has to be naintained
by the contractor agency as per the appropriate statute.
Contractor agency shall not indulge in any short of restricted
and/ or conpartnentalized work practice in the process of job
execution. Idle worknmen need to be nobilized to work in other
product warehouses or other areas of plant as required.

7.02 In the process of job operation, the contractor agency
shall not indulge in any formof direct or indirect wongful
act .

7.03 Loadi ng of trucks/containers nust physically comrence
within reasonable tinme (ideally within 5 mnutes) after

pl acenent of material at |oading bays. Loading of the

truck/ contai ner should be conpleted within a reasonable tine
(e.g. within 30 mnutes for 18 nt truck & within 45 m nutes for
20 feet containers).

7.04 Contractor shall ensure that their manpower depl oyed in HPL
Pl ant has not been a subject to the process of any crimnal |aw
| f subsequently detected by HPL, the worknmen shall be debarred
fromentering HPL Pl ant prem ses and shall be prosecuted as per
the lawin force if found within HPL prem ses.

8.0 Penal cl auses

8.01 Contractor agency shall ensure that the assigned quantum of
job is duly perforned. For any detention of trucks for nore than
12 hours due to non perfornmance expressed or inplied, a penalty
of Rs.3000/truck per day (or part of the day) shall be debited
frommonthly bills of contractor agency (Under "Penalty for
detention of trucks")

8.02 In case of any other |osses arising from damages of
products, property, duplication of |oading/unloading operation
etc., the anobunt of |osses as deened fit by HPL shall be
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recovered fromthe security deposit or paynent against nonthly
bills of the contractor agency.

8. 03 Loadi ng of product bags into the trucks and containers in
right quantity as specified in "DO Slip" shall be the

responsi bility of contractor agency. In case, |oaded trucks are
found to have wei ght variation on account of wong quantity

| oaded, contractor agency to recheck the |oaded truck through
unl oadi ng and rel oading of entire quantity and no paynent shal
be entertained for this rework.

8.04 As already specified in point no 2.3 that in case, 2 KT
load/ WHin two shifts operation is not conpleted by end of 2nd
shift due to lack of resources or any other issues at contractor
agency's end, contractor agency to ensure conpletion of | oading
by night shift of sanme day and no claimfor night shift
operation shall be entertained for the pending |oad of trucks
upto 2 KT, which report by 7 pm

8.05 In the process of job operation, the contractor agency
shall not indulge in any formof direct or indirect

mal practi ces. Even any transaction of nmoney with the truck crews
as "Chayee Pani ", "Hamali" or anything else while loading is
strictly prohibited and a penalty of Rs 10000( Rupees ten

t housand only) per incident.(Under "Penalty for NC &

mal practices") shall be charged to contractor agency and debited
fromhis nmonthly bills in addition to other penal actions as
deened fit by HPL.

8.06 Al supporting activities pertaining to Line Item1 & 2 as
menti oned under point no 1.02 to 1.14 have to be carried out on
a regul ar basis or as and when required as applicable. Any
non-conpliance in performng the stated activities in full or
part shall attract a penalty of Rs 10000( Rupees ten thousand
only) per day (Under "Penalty for NC & mal practices”) in
addition to other penalties as nmentioned above.

8.07 It is inperative for the contractor agency to ensure that
the right material is fed by the forklift operator and | oaded by
| oaders in the right truck/container. Any nonconpliance in this
regard may attract a penalty of Rs. 10000 (Rupees ten thousand
only) per incident (Under "Penalty for NC & mal practices") as
per the discretion of HPL. Over and above this, the contractor
agency shall be liable to fully conpensate HPL for any |oss

whi ch may occur for any such wong | oadi ng/ feedi ng as

det er m ned.

8.08 The contractor agency shall be liable to fully conpensate
HPL for any asset danmage done by anyone related to the
contractor. Besides this, the contractor agency shall be
responsi bl e for paying penalty as per the GCC about safety.

Consi gnee Addr ess:
Ofsite Pl ant
Hal di a Petrochem cal s Ltd.

Pur ba

M dnapur, Wst Bengal

Hal di a- Pin 721602, | ndi a

Pin :721602
West Bengal
I ndi a
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The item covers the foll ow ng services:

1 Loadi ng of Pol ymer Bags upto 21000 Mr
360, 000. 000 Metric Tonnes
2 Loadi ng of Pol yner Bags above 21000 Mr
96, 000. 000 Metric Tonnes
3 Ni ght | oading and differential paynent
12, 000. 000 Metric Tonnes
4 Hol i day | oading and differential paynent
11, 000. 000 Metric Tonnes
5 | dl e Paynent
1.000 Metric Tonnes
6 Penalty for detention of trucks
1 Nunber
7 Penalty for NC & nmal practices
1 Nunber
8 Differential Paynent for powder | oading
35, 000. 000 Metric Tonnes
9 Penalty for Wong Material Feed/Load
1 Nunber
00005 ANNUAL BAGG NG OPERATI ON CONTRACT ( PP)

1 Power unit

Baggi ng & Associated Activities (PP) for the period 01.07.2025

to 30.06. 2026
A. Scope of Wbrk of Contractor Agency:

The scope of Bagging & Associated Activities includes Nornmal

Baggi ng Operation and all supporting activities as described in
the following line itens (1 to 9). Housekeeping is an integral
part of the scope of work. Necessary details are given bel ow

Agreed rates shall be payable for the jobs listed belowi.e.

1,2,3,4,5,6,7,8,9. No other paynents shall be made ot her than

these line itens.

1 Normal Baggi ng Operation:

Under this line itemall the followng clauses (1.1 to 1.5) are

under normal baggi ng operation. Basis of certification of

nonthly bills of contractor agency for Line Item1 shall be "per

nt of prime, non-prinme and of f-grade pol ymer bagged at the
baggi ng lines only".

1.1 Normal Bagging Operation includes Baggi ng Line Operation,
counting of filled pallets / bags after conpletion bagging of a

particular lot , store keeping of Enpty Bag Storage Room

Re-printing, Re-charging, Erasing, Mnual Stanping, Shifting of

Loaded Pallets fromPalletisers to Bay / Bins in Warehouses
, Loadi ng Bays or any other location within the conplex as

advi sed by Pol ynmer Logistics, Shifting of Loaded Bags from one
War ehouse to anot her Loadi ng Bays or any other | ocation within

t he conpl ex as advi sed by Pol yner Logistics, Loading and
unl oading of filled pallets onto trucks using Forklifts,

Shifting of Enpty Bags from one Warehouse to another, Shifting
of Enpty Pallets from one Warehouse to another, Battery Changi ng
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Operation, Recovery Qperation, Manual Palletisation, Dunping &
Re-palletisation , Capping / De-capping of dunped filled bags at
t he designated | ocation. Scope of this activity al so includes
arranging tarpaulins at the job location fromthe designated
storage | ocation as advised by Polymer Logistics during capping.
Fitting the caps & Tying of the draw strings is a part of the
scope of this job. Renoving the caps after untying the draw
strings during de-capping, folding the tarpaulins and shifting
it to designed | ocation as advised by Polynmer Logistics is also
a part of the scope. It will the responsibility of the
Contractor Agency to ensure that the tarpaulins are handl ed
properly and safely and any danage what soever is avoi ded during
handl i ng, transportation, capping & de-capping,etc. Supporting
activities nmeans supply of forklift trucks with operators to
other Plants for Plant-rel ated operations, supply of supply
manpower to other Plants for Plant - rel ated operations etc

i ncl udi ng housekeepi ng.

The Contractor Agency shall ensure the portable machi nes and

any mal functioning hand stitching machines are i medi ately
deposited at baggi ng mai ntenance room after informng the
Bagging SIC and collected after repair and trial run. For

mal functi oni ng portabl e wei ghi ng machi nes, these are to be sent
to Bagging SIC roomand replaced inmedi ately wth properly
wor ki ng machi ne.

Dependi ng on the organi zation's busi ness requirenents, the
Supply Workers allocated to Polyner Logistics, nmay have to be
deputed to our Bagging Plants to undertake certain specific

ti me-bound task(s) conmmensurate with their skill. Simlarly,
Supply Workers allocated to our Bagging Plant, nay be deputed to
Pol ymer Logistics as per the criteria nentioned above. The
Contractor Agency will be responsible for ascertaining such
requi rements fromthe Bagging Shift |Incharge on duty or
concerned HPL official and nobilizing the agreed manpower wthin
the agreed tinme frane so as to be able to conplete the assigned
task safely and to the satisfaction of the concerned HPL officer
within the allotted tine. Necessary supervision during execution
of the allotted task is to be ensured by the Contractor Agency.

1.2 Supervision and coordination to ensure safety at the work
pl ace by conplying with the HSEF Policy of the Conpany. The
Contractor Agency shall provide all necessary PPEs as per HPL
specifications and norns including safety shoes, uniform

i nsul ated /non insul ated gl oves, hel nets, ear plugs, nose masks,
safety goggles etc to their worknmen as and when required.

1.3 Standard Operating Procedures (SOPs) shall be foll owed
until advi sed ot herw se.

1.4 Any other jobs related to bagging as required shall be
advi sed by the concerned HPL Officer- In-charge to the
Contractor Agency as and when required.

1.5 Housekeepi ng of Bagging & its Associ ated Areas and CQutside
Ar eas:
(1) Manual sweeping, dusting, collection and baggi ng of swept
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mat eri al s of Baggi ng Areas, Battery Charger Roons, Enpty bag
storage area, BDP / WPP Bagging Area , Fork Lift Repair Area

O her Solids Area, approach roads to Bagging Areas, sitting &
eating place of contractual enployees, janitorial and other
areas pertaining to Bagging function. Regul ar renoval of broken
& unserviceable pallets to to designated place as advi sed by
Pol ymer Logi stics and cl eaning of equi pnent are a part of
housekeepi ng.

(ii) Purchase and provision of all tools like broons and sticks,
hoes, bel cha, spades, sickles, buckets etc. as and when
required for housekeeping activities are in the scope of the
Contractor Agency.

(iii) Ceaning of Bagging Operational Areas and their

Associ ated Areas' walls upto man hei ght, Operation Roons and
Ofices on a daily basis.

(iv) Operation of all electric lights, fans, industrial
aquaguards/ Water purifier cumcool ers in Baggi ng Operational
and their Associ ated Areas.

(v) Housekeepi ng (outside Baggi ng Operational & Associ ated
Areas) include sweeping, cleaning of debris and garbage,
shifting of garbage and dunping in the nearest bin / vat or
designated | ocation, cutting of grass and small shrubs, washing
with water as and when required or any other related activity as
advi sed by the O ficer-1n-Charge.

(vi)Regul ar disposal of food waste in the dustbin outside of
baggi ng plants to ensure health and hygi ene of the operating

ar eas.

(vii) Regul ar housekeepi ng of bagging area bathroomto ensure
heal th and hygi ene of the areas.

(viii) Watering of potted plants and gardens.

" Quantum of Jobs & Working Hours : The indicative vol une of
wor k woul d be around 3.24 |acs m/annum (around 27 KT /nonth on
an average). However, the volunme of nentioned work shall vary
frommonth to nonth and day to day operation dependi ng on act ual
HPL busi ness need.

Normal |y Baggi ng rel ated operational activities shall be done in
"A" shift (i.e. 06:00 hrs to 14:00 hrs) and 'B shift (i.e.
14: 00 hrs to 22:00 hrs) including working on Sundays. Wrking on
hol i days (as per HPL approved holiday |list) shall be as per HPL
busi ness need basi s.

2 Bagging during night shifts and differential paynent

2.1 Though nornal operation of Bagging shall be carried out in
A shift (i.e., 6 amto 2 pnm) & B shift (i.e., 2 pmto 10 pm.
However, Bagging operation during C shift (i.e., 10 pmto 6 am
shal |l al so be the requirenent as and when required as per

busi ness need. Contractor agency shall be doing all the
arrangement for night shift operation partly or fully as advised
by concerned officer in-charge.

2.2 Intimation for work in night shift shall be comunicated to
the contractor agency by 7 pmon sanme day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for night shift operation.

2.3 Quantity bagged during night shift shall be billed under
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Line item1. In addition to, a differential anmount shall be
payabl e to contractor agency against this |line item on account
of additional expenses for night operation.

3. Baggi ng during Holidays and differential paynent

3.1 Though nornmal operation of Bagging shall be carried out
seven days a week including Sunday. However, Baggi ng operation
during Holidays (A/ B/ Cshifts) shall also be the requirenent
as and when required as per business need. Based on business
requi renent, on HPL decl ared Paid Holidays, the organization
reserves the right to operate Bagging Plants or partially
suspend baggi ng operations or conpletely suspend baggi ng
operations. However, irrespective of the operational status of
Bagging Plants, it may be required to provide forklift trucks

Wi th operators, as per Logistics truck loading plan. It is the
responsi bility of the Contractor Agency to obtain this
information fromthe concerned HPL O ficer-in-Charges |atest by
19: 00 hrs on the preceding day for planning nan power and
resour ce depl oynment .

3.2 Intimation for work on any Holiday shall be comunicated to
the contractor agency by 7 pmon previous day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for arrangenent of Bagging on Hol i days.

3.3 Quantity bagged during Holidays (HPL decl ared Hol i days only)
shall be billed under Line iteml. In addition to, a
differential anount shall be payable to contractor agency under
this line itemon account of additional expenses for operation
on Hol i days.

4 1dle Paynent:

Though nonthly indicative volune may be around 27kT on an
average, the volunme of work shall vary fromnonth to nonth as
wel | as day to day dependi ng on the business need.

However, a mninmumcommtted quantity of 26 kT / nmonth for PP
Baggi ng Pl ant shall be given by HPL and any shortfall in
committed quantity of 26 kT / nonth shall be payable to the
Contractor Agency subject to certain conditions nmentioned bel ow
During Shut down of Baggi ng, the Contractor Agency's manpower
may be deployed to other areas within the Conplex at no
additional charge. The Contractor Agency wll be responsible
for the supervision and safety of his worknmen at the assigned
area. The fulfillment of this criteria is mandatory for
claimng idle paynent

5. Paynment of Additional Supply Labourers for Plant/ Dunping/
Repal | eti sation Job( No supply |abours will be engaged in othere

operation):
| f supply | abourers are required beyond the engagenent as per
shift schedule, the HPL O ficer-I1n-Charge will instruct for

addi ti onal depl oynment and paynent shall be made under this line
item

6 Paynment of Additional Forklift Operators for Plant Job:
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If forklift operators are required beyond the engagenent as per

shift schedule, the HPL O ficer-In-Charge will instruct for
addi ti onal depl oynment and paynent shall be made under this line
item

7. Baggi ng of O her Solids:
Thi s includes Baggi ng of Bl omdown Powder (BDP), Waste Powder and
Pellets (WPP), Plant sweep (PS) and Fl oor sweep (FS) material.

Al'l other associated activities i.e. Manual Palletisation,

Dunpi ng, Re-Palletisation, Re-charging, Erasing, Manual

Stanpi ng, Shifting of Loaded Pallets to Warehouses / Loadi ng
Bays or any other location within the conplex as advised by

Pol ymer Logistics, Shifting of Loaded Bags from one \Warehouse to
anot her, Shifting of Enpty Bags from one Warehouse to anot her,
Shifting of Enpty Pallets from one Warehouse to anot her or other
solid bagging area, Shifting of Loaded Pallets fromother solid
baggi ng area to Warehouses, Recovery Qperation etc. pertaining
to baggi ng of other solids are al so under the scope of this line
item

Payment will be given as per actual tonnage (M) of other solids
bagged only. No other paynment will be nmade separately for the
associ ated activities as nentioned above.

When filled pallets are shifted by forklift / truck to a

| ocation outside the Product Warehouse and dunped there, the job
i ncludes shifting the enpty pallets back to Product Warehouse.
During repalletisation, supplying enpty pallets at the job

| ocation is a part of the scope of the contract.

Baggi ng of other solids (PS, FS, BDP, WPP) includes sieving,
filling, folding, stitching, manual palletisation, arranging of
enpty bags & enpty pallets, weighing of each filled bag (except
RPP) and war ehousi ng.

Recovery operation in Product Warehouses includes sorting,
sieving, filling, folding, stitching, manual palletisation,
arrangi ng of enpty bags and enpty pallets, weighing of each
filled bag, disposal of used bags and warehousi ng.

8. Paynment of Additional Machine Qperators for Plant Job:

| f Baggi ng Machi ne operators are required beyond the engagenent
as per shift schedule, the HPL O ficer-In-Charge will instruct
for additional deploynent and paynment shall be nmade under the
applicable line item

B. Special Conditions of the Contract:

1.0 Responsibilities of Contractor Agency:

1.1 Contractor Agency shall be solely responsible for the given
contract of "Bagging & Associated Activities (PP)" pertaining to
Baggi ng function. Contractor Agency shall also be responsible
for the deploynent of required resources and direct continuous
supervision of the job. The entire responsibility of

supervi sion of the above stated job shall be nanaged and

adm ni stered by the Contractor Agency. Time-bound operation
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shall be the prinme responsibility of the Contractor Agency.

1.2 The Contractor Agency shall provide a conveyance car at the
wor k site during working hours for the purpose of energency
requi renents such as sending their enployees to the nearest
hospital for medical treatnment, if required and / or any other
enmergency requirenment arises during the process of operation.
Concept of common pool car for all the three Product Warehouses
and entire warehouse operation inclusive of Bagging and
Logistics activities shall be accepted in all shifts.

2.0 Wrk Culture:

2.0.1 A healthy work culture at the work place shall be ensured
as per the appropriate statute. Contractor Agency shall be
responsi ble for the work culture and discipline in Bagging

oper ati on.

2.0.2 In the process of job operation, the Contractor Agency
shall not indulge in any formof direct or indirect mal practices
defined as m sdeneanor in the appropriate statute.

2.0.3 Contractor Agency shall not indulge in any sort of
restrictive and / or conpartnentalized work practice in the
process of job execution.

2.0.4 The Contractor Agency should ensure a positive attitude
of his enployees so that there will be no conflict or dispute
related to fulfilling the Conpany's business requirenent and
mai ntai ning rules and regul ati ons.

2.0.5 Contractor shall ensure that their manpower deployed in
HPL Pl ant has not been convicted under any crimnal |aw.
However, if it is subsequently detected by HPL, the concerned
wor kman / wor knen shall be debarred fromentering HPL Pl ant
prem ses and shall be prosecuted as per the lawin force if
found within HPL prem ses thereafter.

2.0.6 Material build-up in Polymer Plant woul d affect Plant
operation. The Contractor Agency shall nobilize the required
addi tional resources to renove such build-up as per the advice
of the concerned HPL O ficer-In-Charge within 12 hours of

noti ce.

2.0.7 Forklifts would be allotted to the respective Contractor
Agenci es by the Team Leader - Bagging for carrying out Bagging
as well as Logistics activities. However, one Contractor Agency
woul d rel ease sone of the forklifts to other Bagging / Logistics
Contractor Agenci es based on the requirenment given by HPL
Baggi ng SIC.

2.0.8 The Contractor Agency will have to comply with al
Statutory rules applicable in HPL

2.0.9 The Contractor Agency will have to prepare the Bionetric
schedul e for their workmen for the subsequent nonth before 25

t hof the running nonth and submt it to the concerned G shift
officials for approval.

It will be also the responsibility of the contractor agency to
ensure that the attendance and | eave records of their worknmen in
the system owned by HPL is maintai ned and updated accurately .
2.0.10 Al worknen shall report to their duties strictly as
per approved nmonthly biometric shift schedule and within the
schedul ed hours as required by the Principal Enployers.

2.0.11 The Contractor Agency is to ensure that the absenteei sm
of their worknmen is avoi ded . Habitual absenteei smneed to be
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reported to the Bagging and Plant HR #I R officials for

i nformation and advice on the forward path. .

2.0.12 The Contractor Agency is to ensure that Bagging Line
Operation is continued while handi ng over and taking over takes
place i.e. from'A shift to 'B shift and from'B to 'C shift
operation, where ever applicable.

2.0.13 The Contractor Agency is to ensure that Baggi ng Line
Qperation is continued w thout any disruption outside the tiffin
br eaks.

2.0.14 Forklift Operators engaged by the Contractor Agency are
to manage their operations in such a way that Baggi ng operation
should not cone to a standstill due to not lifting & shifting of
| oaded pallets or unavailability of enpty pallets in enpty
pal | et di spenser.

2.0.15 No restricted or conpartnentalized work practice will be

entertained. |In case of such violations the cost of the
proportionate work loss will have to be borne by the Contractor
Agency.

2.0.16 The Contractor Agency is to ensure that the expected

| evel s of productivities as notified by concerned
departnent(s)fromtime to tinme are achieved and mai ntai ned on
day to day basis.

2.0.16 The Contractor Agency is to ensure that all the daily
shift records (Log books, Log sheets, registers etc.) are
updat ed and mai ntai ned as per organi zati onal requirenent.

3.0 Penal cl auses:

Contractor Agency shall ensure that the assigned quantum of job
is duly perforned. In case of non-conpliance, penalties wll
be i nmposed as under:

3.1 In case of any other |osses arising fromintentional or

uni ntenti onal damage of products and / or property including
maj or and m nor equi prent like forklifts, portable sew ng

machi nes, portabl e wei ghing machines, fittings and fixtures in
any part of the Warehouse , tarpaulins etc., the anmount of

| osses as deened fit by HPL shall be recovered fromthe Security
Deposit or bills of the Contractor Agency. This damage may be
due to mschief / mshandling, mal-operation and unsafe work
practice by any of the Contractor Agency's manpower.

3.2 It is the sole responsibility of the Contractor Agency to
conplete the day's target bagging as per organizati onal

requi rement within normal shift hours i.e. within '"A &'B
shifts. However, penalty shall be inposed if the day's target
is not fulfilled wwthin 24 hours tinme period for reasons
attributed to the Contractor Agency.

3.3 Al the Associated Activities pertaining to "Bagging &
Associ ated Activities " (PP) have to be carried out as advised
by the job coordinator / Bagging SIC. Any non-conpliance of
Associ ated Activities in part or full shall attract a penalty of
Rs. 5,000 per day for PP Bagging Pl ant.

3.4 The Contractor Agency is to ensure safe work practices

i ncludi ng usage of PPE#s in the process of job operation. Any
devi ation shall attract necessary penalty as per HPL norns.

3.5 Strict supervision by Contractor Agency during Dunping and
Manual Palletisation. Penalties, @Rs. 1000/ bag or the anpunt
of | osses whichever is higher, will be charged agai nst damage of
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pal |l ets during dunping due to |lack of supervision or otherw se.
3.6 The Contractor Agency is to ensure the exact quality and
gquantity of material to be bagged in case of Recovery or
Rechargi ng operations. |If any negligence in the formof foreign
mat erial, grade m xing, inproper stitching ,contam nation with
dust and particles etc. is detected, necessary penalty as deened
fit by HPL shall be deducted fromtheir Monthly Bill. The anount
of penalty may be up to the | evel of actual conpensation paid to
t he Custoner.

3.7 The Contractor Agency shall be responsible for the positive
work culture and discipline in Bagging operation. Stoppage of
bagging lines frequently for petty reasons is not acceptable and
heavy penalty will be levied fromthe Contractor Agency as per
the | oss of business opportunity. Loss wll be calculated as
the difference between the day's average target baggi ng quantity
(867 MI) and the actual bagged quantity, multiplied by the

nor mal baggi ng rate.

3.8 It is the sole responsibility of the Contractor Agency to
conpl ete the maxi num day's target bagging (1000 MI) as conveyed
by the Bagging SIC within normal shift hours i.e. within "A &
"B shifts. In case of failure for reasons attributable to the
Contractor Agency, no additional paynment will be nmade to the
Contractor Agency if it extends beyond "A' & 'B shifts.

However, a penalty will be inposed if the day's target is not
fulfilled wwthin 24 hour time period for reasons attributed to
the Contractor Agency. Loss will be calculated as the difference
bet ween the day's maxi numtarget baggi ng quantity (1000 M) and
t he actual bagged quantity, nultiplied by the normal baggi ng
rate.

Rei mbur sement _PPE_PP Baggi ng

1. The scope of reinbursenent is against providing of the PPE
itens in the full quantity for the nmentioned heads of worknen
depl oyed in the concerned Bagging Plant in the applicable FY.

2. PPE itens should be exam ned by our Safety dept. and
distributed after their approval.

3. Nanme - wise PPE issue register is to be nmaintained by the
concerned Bagging Contractor. This register is to be signed by
t he wor knen, Baggi ng Contractor Site Incharge & HPL Engi neer

I ncharge at the time of distribution. After conpletion of
distribution to all eligible workmen photocopy of this
certified PPE Issue Register is to be submtted along with the
bill to the Engineer Incharge for processing.

4. It wll be the responsibility of the concerned Baggi ng
Contractor to enforce the usage of the provided PPE by the

wor kmen during their duty hours. 1In case of non conpliance
penalty will be levied on the concerned baggi ng contractor as
per the terns of the Bagging Contract.

5. In case of |oss, damage for any reason what soever, breakage
of the PPE or any condition rendering the PPE item unusabl e or
danger ous, the concerned Bagging Contractor is to replace the
damaged itens i mediately at their own cost.

6. HPL reserves the right to ask the worknmen to produce the PPE
on demand for inspection of its condition. The concerned
Baggi ng Contractor should educate the worknen for safe storage
and proper usage of the PPE itens so that they can last for
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their designed |ife span.
Powder Baggi ng & Associ ated Activities (PP)
A. Scope of Wbrk of Contractor Agency:

1.1 The scope of direct 20 Kg powder Baggi ng , powder Baggi ng(
Junbo Bags) & Associ ated Activities includes Powder Baggi ng
Operation and all supporting activities as described in the
following line items . Housekeeping is an integral part of the
scope of work. Necessary details are given below Agreed rates
shal | be payable for the jobs listed below .No other paynents
shall be made other than these line itens.

The direct 20 Kg powder Baggi ng consists of the follow ng
activities :

1)Pre Printing of enpty 20 Kg bag with correct |ot No., grade,
nett w. etc.

2)Filling material into 20 Kg bag at the designated | ocation
3) Wi ghi ng each 20 kg bag includi ng wei ght correction,

4) Fol di ng & manual stitching,

5)Arranging of enpty pallets, hand stitching nmaching including
t hreads, Portable electronic weighing machines , electrical
board (if required) at the designated |ocation

6) Manual palletisation,

7)Shifting the filled pallets to designated Bay Bin by Electric
Forklifts in Product Warehouses as advi sed by Baggi ng

SI C/ Pol ymer Logistics SIC ,

8) House Keepi ng of the operating area adhering to the safety
norns, quality standards and targeted production quantity.

9) Counting of filled bags after conpletion of particular |ot
10) Battery Changi ng Operati on.

11) 11) The indicative manpower deploynent per eight hour shift
for the above activities will be: Field coordinator- 1 head,
forklift operator-2 heads , Supply | abours-25 heads .

1.2 The powder Baggi ng( Junbo Bags) consists of the follow ng
activities :

1)Shifting Filled Junbo Bag to 20 Kg baggi ng stati on,

2)Pre Printing of enpty 20 Kg bag with correct |ot No grade etc,
3)Hol ding the junbo Bag for 20Kg bag filling.

4)Filling material into 20 Kg bag,

5) Wi ghi ng each 20 kg bag i ncl udi ng wei ght correction

6) Fol di ng & manual stitching

7) Manual palletisation

8)Shifting the filled pallet to designated Bay Bin by electric
forklift

9) Arranging enpty pallet to work station hand stitching naching
i ncludi ng threads, Portable electronic weighing machi nes ,

el ectrical board (if required),

10) House Keeping of the operating area adhering to the safety
norns, quality standards and targeted production quantity.

11) Counting of filled bags after conpletion of particular |ot
12) Battery Changi ng Operati on,

The contractor shall be held liable for any conpensation clains
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rai sed by custonmer with regard to illegible printing, inproper
stitching, product mxing, foreign material contam nation

1.3 The contractor shall be held |iable for any conpensati on
clainms raised by custonmer with regard to illegible printing,
i mproper stitching, product m xing, foreign materi al
cont am nati on

1.4 |Issue of PPE & usage of the sane to the workers, transport &
fooding are in the scope of the Contractor.

1.5 The Contractor Agency shall ensure the portable machi nes and
any mal functioning hand stitching machines are imedi ately
deposi ted at baggi ng mai ntenance room after informng the
Bagging SIC and collected after repair and trial run. For

mal functi oni ng portabl e wei ghi ng machi nes, these are to be sent
to Bagging SIC roomand replaced i nmedi ately with properly
wor ki ng machi ne.

1.6 The Contractor Agency will be responsible for ascertaining
such requirenments fromthe Bagging Shift Incharge on duty or
concerned HPL official and nobilizing the agreed manpower wthin
the agreed tinme frane so as to be able to conplete the assigned
task safely and to the satisfaction of the concerned HPL officer
within the allotted tine. Necessary supervision during execution
of the allotted task is to be ensured by the Contractor Agency.

1.7 Supervision and coordination to ensure safety at the work

pl ace by conplying with the HSEF Policy of the Conpany. The
Contractor Agency shall provide all necessary PPEs as per HPL
specifications and norns including safety shoes, uniform
insulated / non insul ated gl oves, hel nets, ear plugs, nose
masks, safety goggles etc to their worknmen as and when required.

1.8 Standard Operating Procedures (SOPs) shall be followed until
advi sed ot herw se.

1.9 Purchase and provision of all tools |ike broons and sticks,
hoes, bel cha, spades, sickles, buckets etc. as and when required
for housekeeping activities are in the scope of the Contractor
Agency.

1. 10 d eani ng of Powder Baggi ng Operational Areas and their
Associ ated Areas’ walls up to man hei ght, Operation Roons and
Ofices on a daily basis.

1.11 Operation of all electric lights, fans, industrial aqua
guards /Water purifier cumcoolers in Powder Baggi ng Operational
and their Associ ated Areas.

1.12 Housekeepi ng (outside Baggi ng Operational & Associ ated
Areas) include sweeping, cleaning of debris and garbage,
shifting of garbage and dunping in the nearest bin / vat or
designated | ocation, cutting of grass and small shrubs, washing
with water as and when required or any other related activity as
advi sed by the O ficer-1n-Charge.

1.13 Regul ar di sposal of food waste in the dustbin outside of
baggi ng plants to ensure health and hygi ene of the operating

ar eas.

1.14 Normal |y Powder Bagging related operational activities
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shall be done in 'A shift (i.e. 06:00 hrs to 14:00 hrs) and
"B shift (i.e. 14:00 hrs to 22:00 hrs) including working on
Sundays. Working on holidays (as per HPL approved holiday |ist)
shall be as per HPL busi ness need.

1.15 Though normal operation of Bagging shall be carried out in
A shift (i.e., 6 amto 2 pn) & B shift (i.e., 2 pmto 10 pm.
However, Bagging operation during C shift (i.e., 10 pmto 6 am
shall al so be the requirenent as and when required as per

busi ness need. Contractor agency shall be doing all the
arrangement for night shift operation as advised by concerned
of fi cer in-charge.

1.16 Intimation for work in night shift shall be comunicated to
the contractor agency by 7 pmon sanme day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for night shift operation.

B. Special Conditions of the Contract:
1.0 Responsibilities of Contractor Agency:

1.1 Contractor Agency shall be solely responsible for the given
contract of "Powder Baggi ng & Associated Activities (PP)"
pertaining to Bagging function. Contractor Agency shall also be
responsi bl e for the deploynment of required resources and direct
conti nuous supervision of the job. The entire responsibility of
supervi sion of the above stated job shall be nmanaged and

adm ni stered by the Contractor Agency. Time-bound operation
shall be the prinme responsibility of the Contractor Agency.

1.2 The Contractor Agency shall provide a conveyance car at the
wor k site during working hours for the purpose of energency
requi renments such as sending their enployees to the nearest
hospital for medical treatnment, if required and / or any other
enmergency requirenment arises during the process of operation.

2.0 Work Cul ture:

2.0.1 A healthy work culture at the work place shall be ensured
as per the appropriate statute. Contractor Agency shall be
responsi ble for the work culture and discipline in Powder
Baggi ng operati on.

2.0.2 In the process of job operation, the Contractor Agency
shall not indulge in any formof direct or indirect mal practices
defined as m sdeneanor in the appropriate statute.

2.0.3 Contractor Agency shall not indulge in any sort of
restrictive and / or conpartnentalized work practice in the
process of job execution.

2.0.4 The Contractor Agency should ensure a positive attitude of
his enpl oyees so that there will be no conflict or dispute
related to fulfilling the Conpany's business requirenent and
mai ntai ning rules and regul ati ons.

2.0.5 Contractor shall ensure that their manpower deployed in
HPL Pl ant has not been convicted under any crimnal |aw.
However, if it is subsequently detected by HPL, the concerned
wor kman / wor knmen shall be debarred fromentering HPL Pl ant
prem ses and shall be prosecuted as per the lawin force if
found within HPL prem ses thereafter.
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2.0.6 Material build-up in Polynmer Plant would affect Plant
operation. The Contractor Agency shall nobilize the required
addi ti onal resources to renove such build-up as per the advice
of the concerned HPL O ficer-In-Charge within 12 hours of

noti ce.

2.0.7 Forklifts would be allotted to the respective Contractor
Agenci es by the Team Leader - Bagging for carrying out Bagging
as well as Logistics activities. However, one Contractor Agency
woul d rel ease sone of the forklifts to other Bagging / Logistics
Contractor Agenci es based on the requirenment given by HPL
Baggi ng SIC.

2.0.8 The Contractor Agency will have to conply with al
statutory rules applicable in HPL

2.0.9 The Contractor Agency will have to prepare the Bionetric
schedul e for their workmen for the subsequent nonth before 25 th
of the running nonth and submt it to the concerned G shift
officials for approval.

It will be also the responsibility of the contractor agency to
ensure that the attendance and | eave records of their worknmen in
the system owned by HPL is mai ntai ned and updated accurately.
2.0.10 Al worknmen shall report to their duties strictly as per
approved nmonthly biometric shift schedule and within the
schedul ed hours as required by the Principal Enployers.

2.0.11 The Contractor Agency is to ensure that the absenteei sm
of their worknmen is avoi ded . Habitual absenteeismneed to be
reported to the Bagging and Plant HR #I R officials for

i nformation and advice on the forward path. .

2.0.12 The Contractor Agency is to ensure that Powder Baggi ng
Operation is continued while handi ng over and taking over takes
place i.e. from'A shift to 'B shift and from'B to 'C shift
operation, where ever applicable.

2.0.13 The Contractor Agency is to ensure that Powder Baggi ng
Qperation is continued w thout any disruption outside the tiffin
br eaks.

2.0.14 Forklift Operators engaged by the Contractor Agency are
to manage their operations in such a way that Baggi ng operation
should not cone to a standstill due to not lifting & shifting of
| oaded pallets or unavailability of enpty pallets in powder
baggi ng area

2.0.15 No restricted or conpartnentalized work practice will be
entertained. |In case of such violations the cost of the
proportionate work I oss will have to be borne by the Contractor
Agency.

2.0.16 The Contractor Agency is to ensure that the expected

| evel s of productivities as notified by concerned departnent(s)
fromtime to tine are achi eved and mai ntai ned on day to day

basi s.

2.0.17 The Contractor Agency is to ensure that all the daily
shift records (Log books, Log sheets, registers etc.) are
updat ed and mai nt ai ned as per organi zati onal requirenent.

3.0 Penal cl auses:
Contractor Agency shall ensure that the assigned quantum of job
is duly perforned. In case of non-conpliance, penalties wll
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be i nmposed as under:

3.1 In case of any other |osses arising fromintentional or

uni ntenti onal damage of products and / or property including
maj or and m nor equi prment like forklifts, portable sew ng

machi nes, portabl e wei ghing machines, fittings and fixtures in
any part of the powder bagging area etc., the anmount of | osses
as deened fit by HPL shall be recovered fromthe Security
Deposit or bills of the Contractor Agency. This damage nmay be
due to mschief / mshandling, mal-operation and unsafe work
practice by any of the Contractor Agency's manpower.

3.2 1t is the sole responsibility of the Contractor Agency to
conplete the day's target Powder baggi ng as per organi zational
requi renent to be conveyed by the Bagging SIC every day within
normal shift hours i.e. within "A & 'B shifts. However,
penalty shall be inposed if the day's target is not fulfilled
within 24 hours tinme period for reasons attributed to the
Contractor Agency.

3.3 Al the Associated Activities pertaining to "Powder Baggi ng
& Associated Activities (PP) " have to be carried out as

advi sed by the job coordinator / Bagging SIC. Any

non- conpl i ance of Associated Activities in part or full shal
attract a penalty of Rs. 5,000 per day for PP Powder Baggi ng.
3.4 The Contractor Agency is to ensure safe work practices

i ncludi ng usage of PPE#s in the process of job operation. Any
devi ation shall attract necessary penalty as per HPL norns.

3.5 The Contractor Agency shall be responsible for the positive
work culture and discipline in powler Baggi ng operation.

St oppage of Powder baggi ng operation frequently for petty
reasons i s not acceptable and heavy penalty will be levied from
t he Contractor Agency as per the |oss of business opportunity.

Consi gnee Addr ess:

The item covers the foll ow ng services:

N~ o o b~ W N R

Nor mal Baggi ng Operati on
346, 314. 000 Metric Tonnes
Ni ght Bagging and differential paynent
36, 000. 000 Metric Tonnes
Hol i day Baggi ng and differential paynent
14, 000. 000 Metric Tonnes
Paynment _ Addti nal Supply Labours Pl nt Jb
3, 500. 000 Hour
Paynment _ Addtinal Forklft Opetrs PInt Jb
500. 000 Hour
Baggi ng of other Solids
2,400. 000 Metric Tonnes
| dl e Paynent
14, 000. 000 Metric Tonnes

Page : 49 of 64



Request for Quotation (RFQ) RFQ Number/Date

7030443 / April 29,2025

Iltem Service No Quantity Unit Description

8

9

10
11
12
13
14
15

16
17

00006

Payment for Addl Jr Mc Optr
1, 800. 000 Hour
Payment for Addl Sr Mc Optr
1, 800. 000 Hour
Hel met
111 Nunber
Hand d oves(Chrone Canadi an)
444 Pair
Nose Musk
666 Number
CHC- Over spect Type
222 Nunber
CHC- No- 2
222 Nunber
PP powder Baggi ng_Junbo conversi on
500. 000 Metric Tonnes

Scope of PP Powder Baggi ng (Junmbo bag conversion) and printing
of woven sacks for normal powder bagging is as below (a) The
powder Baggi ng consists all activities i.e (i) Arranging of
enpty Junbo Bags at the designated location. Filling of enpty
400 kg Junbo bags at the designated | ocation and Shifting of
Filled Junbo Bags to 20 Kg baggi ng station, Pre Printing of
enpty 20 Kg bag with correct ot No, grade etc, Holding the
junbo Bag for 20Kg bag filling, filling material into 20 Kg bag,
Wei ghi ng each 20 kg bag including weight correction, Folding &
Stitching, Stacking on pallet, Shifting the filled pallet to
designated Bay Bin, arranging enpty pallet to work station,
House Keepi ng etc adhering the safety nornms, quality standards
and statutory conpliances. The contractor should ensure that at
| east the weight of filled pallet is checked manual ly using the
portabl e el ectroni c wei ghing nmachi ne and records are naintai ned
and submtted to the Bagging SIC on duty. The contractor shal

be held liable for any conpensation clains raised by custoner on
this account.

Scope of PP Powder Bagging (Direct 20 kg) and printing of woven
sacks for normal powder bagging is as below (b) Filling of 20
Kg woven sacks at the designated bagging station, Pre Printing
of enpty 20 Kg bag with correct |ot No, grade etc, Wi ghing each
20 kg bag including weight correction, Folding & Stitching,
Stacking on pallet, Shifting the filled pallet to designated Bay
Bin, arranging enpty pallet to work station, House Keeping etc
adhering the safety norns, quality standards and statutory
conpliances. The contractor should ensure that at |east the
wei ght of filled pallet is checked manually using the portable
el ectroni ¢ wei ghing machi ne and records are naintai ned and
submtted to the Bagging SIC on duty. The contractor shall be
hel d liable for any conpensation clains raised by custonmer on
this account.

Printing of Woven Sack_Normal Powder Bagg

400, 000 Nunber

PP powder bagging _ Direct 20 kg

20, 000. 000 Metric Tonnes

Loadi ng & Associ ated Activities (PP)
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1 Power unit

Loadi ng & Associ ated Activities (PP)

A. Scope of Wbrk of Contractor Agency

Loadi ng and associated activities of PP warehouse is conprising
of total five Line Itens (1 to 5) as described under

1.0 Line Item-1: Loading of Polyner Bags upto 21500 MrI (per
nont h)

2.0 Line Item-2: Loading of Polyner Bags above 21500 MrI (per
nont h)

Line Item1 and 2 have various activities as described under the
point no 1.01 to 1.15, which are basically |oading of polyner
bags into trucks, unloading of polynmer bags as and when

requi red, associated activities of |oading & unloading,
housekeepi ng of entire Logistics areas and m scel | aneous
activities.

Certification of nmonthly bills of contractor agency for Line
Item1 and 2 shall be done on the basis of "per nt of |oad/

unl oad of polyner bags" (i.e., quantity of |oad/ unload done by
the contractor agency as nmentioned in point no 1.01 under the
headi ng "Main activities (Loading/ Unloading)", which shall also
cover paynents for the rest 13 activities (as nentioned in point
no 1.02 to 1.14) under the heading of "Associated activities of

| oadi ng & unl oadi ng", "Housekeeping” and "M scel | aneous
Activities", which are integral part of line itemno- 1 & 2. No
ot her paynments shall be made separately.

List of activities of Line Item1 & 2 under the follow ng

headi ngs:

Main activities (Loading/ Unloading):

1.01. Loading of polyners bags, |ow polyner bags, polyner scraps
(BDP/ WPP/ Machine wastes / PS / FS etc) into trucks,

contai ners, containerized trucks on regular basis. Unloading of
sanme has also to be carried out as and when required.

Loadi ng activity includes

a. Collection of "DO (Delivery Order) slip" fromLogistics.

b. Coordination with truck crews for placenent of trucks/
containers for |oading as per "DO slip" at the |oading points
nearest to storage |location or as advised by Logistics
coor di nat or

c. Shifting of materials fromstorage |ocation to trucks/
containers by Forklift and certification of grade, |ot nunber &
guantity on "DO slip" as shifted.

d. Mobilizing | oaders and physical |oading of polynmer bags into
t he trucks/ containers under supervision of contractor agency
and certification of grade, |ot nunber & | oaded quantity on "DO
slip"”

e. Subm ssion of "DO slip" to Logistics on conpletion of

| oadi ng.

f. Proper supervision by the contractor agency to ensure safety
at wor kpl ace during placenent of trucks at |oadi ng bays, | oading
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& covering of trucks with tarpaulin, tying up with rope
etc. Specifically checking of all PPE#s of Driver & khal asi
(Whenever Applicable)

Associ ated activities of |oading & unloading:

1.02. Repl enishnent of "cut & torn" bags while loading with
fresh pol yner bags of sane grade taking from product warehouse,
segregation of #cut & torn# bags and keeping those asi de.
Shifting of #cut & torn# bags on daily basis fromloading area
and storage bins to bagging areas as advi sed by concerned
of fi cer in-charge.

1.03. Stacking of enpty pallets during | oading (05 /10 pallets
in one stack) at |oading decks and shifting to product warehouse
or bagging area by Forklift trucks. Storage of enpty pallets
needs to be done properly upto a height of 20 enpty pallets and
mai nt ai ni ng a good aesthetic view.

1.04 Repalletisation of fallen bags fromthe | oaded pallets
while shifting by Forklift trucks for |oading. The fallen bags
need to be lifted fromfloor and restacked on pallet.

Rest acki ng of product bags fallen fromthe stacks in storage

bi ns of product warehouse and other areas also to be carried out
on a regul ar basis.

Housekeepi ng:

1. 05. Housekeepi ng of product warehouse and vicinity on daily
basi s, which includes manual sweeping of warehouse floor, walls,
passages, |oadi ng decks, |oading bays, ceiling of |oading deck,
surroundi ng roads of product warehouses, approach roads to
product warehouses and despatch gate, truck parking areas,
operating roons & offices etc. Cutting of grass and small shrubs
of nearby areas, washing of warehouse floor and roads with water
etc

Purchase and / or arrangenent of all the tools & tackles |ike
broom & stick, hoe, spade, sickle, etc, as required for
housekeepi ng and m scel | aneous activities shall be the
responsibility of contractor agency.

1.06 Ceaning of dirty product bags and collection of any
spilled materials fromfloor on a daily basis, filling into
enpty bags & shifting to storage bins or baggi ng areas as

advi sed by concerned of ficer in-charge.

1.07 Shifting of sanple polyner bags and returned goods from

| aboratory etc and keeping at product warehouse properly.

M scel | aneous Activities:

1.08 Operating electric lights of PP product warehouse & | oading
bays on daily basis. Operating shutters of product warehouses as
& when required as advi sed by concerned officer in-charge.

1. 09 Contractor agency shall provide uniformand all necessary
PPEs to their workmen as per HPL nornms which include safety
shoes, cotton dusters, nose guards etc. Insulated hand gl oves,
soft |eather hats etc also to be provided to worknen to
facilitate loading of slightly hot polyner bags as and when
required.

1.10 Plantation at nearby areas as advi sed by concerned officer
i n-charge. Watering of plants and gardens as and when required
1.11 Contractor agency shall make all arrangenments to keep the
wor k pl ace including lunch place, places for sitting, washing
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pl ace and other janitorial facilities etc neat and clean on
dai |l y basis.

1.12 Contractor agency shall nmake all arrangenents for
col l ection of debris, garbage and food wastes of workmnmen from
dust bins/ garbage bins/ waste containers |ocated near |unch

pl ace, different |oading bays, despatch gate etc. and subsequent
di sposal of the sanme at HPL garbage yard/ scrap yard by garbage
van or cycle van.

1.13 Any other jobs, which are not nentioned but related to

| oadi ng, unl oadi ng, house-keeping or as shall be advised by
concerned officer in-charge shall be carried out by the
contractor agency as and when required.

1.14 Contractor agency shall provide conveyance car at work site
during working hours for operational requirenent, training
coordi nati on, any energency requirenent that arises during the
process of operation |like sending sick or injured worknmen to
Cccupational Health Centre or nearest Hospital for nedical
treatnent etc.

Quantum of Jobs and normal working time for Line Itenms-1 & 2

2.01 The indicative volunme of work would be around 3.2 | acs

nt /annum (around 27 KT /nmonth on an average).

Though, indicative volunme is around 3.2 |lacs nt/annum (around 27
KT/ nonth on an average), the volunme of nentioned work shal

vary fromnmonth to nonth and day to day operation dependi ng on
actual HPL business need. This indicative volune of work per
annum cannot be used by the CONTRACTOR to cl ai many rel axation
in the conditions of this contract.

2.02 The indicative work vol une/day woul d be around 1

KT/ war ehouse/ day, however, a volune of 2 KT/warehouse in a day
shal | al so be the requirenent based on business need, which
needs to be carried out and conpleted in three shifts operation.
Intimation for additional |oads beyond 1 KT/ warehouse/ day
arising purely out of business need shall be comunicated to the
contractor agency by 8 pm of previous day for better planning.
2.03 Normal operation for all the activities shall be carried
out in 1st shift (i.e., 6 amto 2 pm & 2nd shift (i.e., 2 pmto
10 pm and seven days a week including Sunday. During the need
of higher despatch requirenent, Contractor Agency shall be

equi pped to load at least 800 mt in 1st shift and 1200 nt in 2nd
shift operation on availability of trucks.

2.04 However, work in night shift (i.e., 10 pmto 6 an) and
during Holidays shall also be the requirenent as per business
need. Contractor agency shall nake all arrangenent for doing
works in night shifts and on Holidays as and when required, but
under separate line itens (Line Item- 3 & 4 respectively)

3.0 Line Item-3: Night |loading and differential paynent

3.01 Though normal operation of |oading / unloading shall be
carried out in 1st shift (i.e., 6 amto 2 pm & 2nd shift (i.e.,
2 pmto 10 pm, however, |oading operation during night shift
(i.e., 10 pmto 6 am shall also be the requirement as per

busi ness need. Contractor agency shall be doing all the
arrangement for night shift operation as advised by concerned

of ficer in-charge.
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3.02 Intimation for work in night shift shall be communicated to
the contractor agency by 7 pmon sanme day. It shall be the
responsi bility of contractor agency to keep in touch with
concerned officer in-charge on daily basis and get the
information for night shift operation.

3.03 Quantity | oaded during night shift shall be billed under
Line item1. In addition to, a differential anmount shall be
payabl e to contractor agency against this Line item on account
of additional expenses for night operation.

4.0 Line Item-4: Holiday |oading and differential paynment

4.01 Though normal operation of |oading / unloading shall be
carried out seven days a week including Sunday. Working on
Hol i days shal |l be on busi ness need basis. Contractor agency
shall be doing all the arrangenent for |oading on Holidays as
advi sed by concerned of ficer in-charge.

4.02 Intimation for work on any Holiday shall be comunicated to
the contractor agency on previous day. It shall be the

responsi bility of contractor agency to keep in touch with
concerned officer in-charge and get the information for
arrangenent of | oading on Holidays.

4.03 Quantity | oaded during Holidays (HPL decl ared Hol i days
only) shall be billed under Line item1. In addition to, a
differential anount shall be payable to contractor agency under
this Line itemon account of additional expenses for operation
on Hol i days.

5.0 Line Item-5: Idle paynment (Shortfall in mninmmcommtted
guantity)

A mninmumcommtted quantity of 21.5/ nonth shall be given to
contractor agency by HPL in order to ensure m ni mum expenses of
contractor agency during the nonth. Any shortfall in mninmm
commtted quantity / nonth shall be payable to the contractor.

B. Special Conditions of the Contract
6.0 Responsibilities of Contractor Agency

Contractor agency shall be solely responsible for the given
contract of "Loading & Associated Activities (PP)" pertaining to
Logi stics function. Contractor agency shall also be responsible
for depl oynent of required resources and supervision of the job.
Entire responsibility of supervision of above stated job shal

be adm ni stered by the contractor agency. Tine-bound operation
shall be the prinme responsibility of the contractor agency.

7.0 Work Culture at Work Pl ace

7.01 A healthy work culture at work place has to be naintained
by the contractor agency as per the appropriate statute.
Contractor agency shall not indulge in any short of restricted
and/ or conpartnentalized work practice in the process of job
execution. lIdle workmen need to be nobilized to work in other
product warehouses or other areas of plant as required.
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7.02 In the process of job operation, the contractor agency
shall not indulge in any formof direct or indirect wongful

act .

7.03 Loadi ng of trucks/containers nust physically comrence
within reasonable tinme (ideally within 5 mnutes) after

pl acenent of material at |oading bays. Loading of the

truck/ contai ner should be conpleted within a reasonable tine
(e.g. within 30 mnutes for 18 nt truck & within 45 m nutes for
20 feet containers).

7.04 Contractor shall ensure that their manpower depl oyed in HPL
Pl ant has not been a subject to the process of any crimnal |aw
| f subsequently detected by HPL, the worknmen shall be debarred
fromentering HPL Pl ant prem ses and shall be prosecuted as per
the lawin force if found within HPL prem ses.

8.0 Penal cl auses

8.01 Contractor agency shall ensure that the assigned quantum of
job is duly perforned. For any detention of trucks for nore than
12 hours due to non perfornmance expressed or inplied, a penalty
of Rs.3000/truck per day (or part of the day) shall be debited
frommonthly bills of contractor agency (Under "Penalty for
detention of trucks")

8.02 In case of any other |osses arising from damages of
products, property, duplication of |oading/unloading operation
etc., the anobunt of |osses as deened fit by HPL shall be
recovered fromthe security deposit or paynent agai nst nonthly
bills of the contractor agency.

8. 03 Loadi ng of product bags into the trucks and containers in
right quantity as specified in "DO Slip" shall be the

responsi bility of contractor agency. In case, |oaded trucks are
found to have wei ght variation on account of wong quantity

| oaded, contractor agency to recheck the |oaded truck through
unl oadi ng and rel oading of entire quantity and no paynent shal
be entertained for this rework.

8.04 As already specified in point no 2.3 that in case, 2 KT
load/ WHin two shifts operation is not conpleted by end of 2nd
shift due to lack of resources or any other issues at contractor
agency's end, contractor agency to ensure conpletion of | oading
by night shift of same day and no claimfor night shift
operation shall be entertained for the pending |oad of trucks
upto 2 KT, which report by 7 pm

8.05 In the process of job operation, the contractor agency
shall not indulge in any formof direct or indirect

mal practi ces. Even any transaction of noney with the truck crews
as "Chayee Pani ", "Hamali" or anything else while loading is
strictly prohibited and a penalty of Rs 10000( Rupees ten

t housand only) per incident (Under "Penalty for NC &

mal practices") shall be charged to contractor agency and debited
fromhis nmonthly bills in addition to other penal actions as
deened fit by HPL.

8.06 All supporting activities pertaining to Line Item1l & 2 as
menti oned under point no 1.02 to 1.14 have to be carried out on
a regul ar basis or as and when required as applicable. Any
non-conpliance in performng the stated activities in full or
part shall attract a penalty of Rs 10000( Rupees ten thousand
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only) per day (Under "Penalty for NC & mal practices”) in
addition to other penalties as nmentioned above.

8.07 It is inperative for the contractor agency to ensure that
the right material is fed by the forklift operator and | oaded by
| oaders in the right truck/container. Any nonconpliance in this
regard may attract a penalty of Rs. 10000 (Rupees ten thousand
only) per incident (Under "Penalty for NC & mal practices") as
per the discretion of HPL. Over and above this, the contractor
agency shall be liable to fully conpensate HPL for any |oss

whi ch may occur for any such wong | oadi ng/ feedi ng as

det er m ned.

8.08 The contractor agency shall be liable to fully conpensate
HPL for any asset danmage done by anyone related to the
contractor. Besides this, the contractor agency shall be
responsi bl e for paying penalty as per the GCC about safety.

Consi gnee Addr ess:

Ofsite Pl ant

Hal di a Petrochem cal s Ltd.
Pur ba M dnapur, West Bengal
Hal di a- Pin 721602, | ndi a

Pin :721602
West Bengal
I ndi a

The item covers the foll ow ng services:
1 Loadi ng of Pol ymer Bags upto 21500 Mr
360, 000. 000 Metric Tonnes
2 Loadi ng of Pol yner Bags above 21500 Mr
68, 000. 000 Metric Tonnes
3 Ni ght | oading and differential paynent
12, 000. 000 Metric Tonnes
4 Hol i day | oading and differential paynent
11, 000. 000 Metric Tonnes
5 | dl e Paynent
1. 000 Metric Tonnes
6 Penalty for detention of trucks
1 Nunber
7 Penalty for NC & nmal practices
1 Nunber
8 Differential Paynent for powder | oading
24,000. 000 Metric Tonnes
9 Penalty for Wong Material Feed/Load
1 Nunber

O her Terns and Conditions:

1.0-Site Particul ars:

The intendi ng bidder shall be deened to have visited the site and
famliarized hinself with the site conditions before submtting the
tender. Non-famliarity with site conditions will not be considered a
reason either for extra clainms or for not carrying out the work in
strict conformty with the drawi ngs and specifications. For site
visit, the tenderer may contact representative of HPL at plant office
HALDI A PETROCHEM CALS COWVPLEX.
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Quotations to be submtted by the intending tenderers shall be deened
to have been so submitted upon the intending tenderers having been
satisfied in all respect about the | abour conditions including
appl i cabl e | abour wages and benefits for the work force depl oyed/to be
depl oyed by the Contractor(s)/ subcontractor(s) in the prenm ses of the
Conmpany at Hal dia. The Conpany shall not entertain any requests or
conpl ai nt s what soever on such account.

2.0-Validity of Ofer:

Ofers shall remain valid for acceptance for SI X MONTHS fromthe | ast
date of subm ssion of offers, and if accepted, shall remain valid til
conpletion of work. During the validity of the bid, Bidder shall not
nodify his bid in any way, unless requested by owner in witing. If
requi red, owner may request for extension of validity. HPL al so
reserve its right not to accept the | owest bidder

3.0-Deviations to Tender Stipul ations:
No devi ations shall be acceptable on the follow ng tender provisions.

a) Defect Liability period and | atent defects
b) Term nation
c) Schedul e of Rates

Bi dder shall quote strictly based on the ternms and conditions in the
RFQ docunents and not stipul ate any devi ati ons. However unavoi dabl e,
devi ations shall be |listed separately as per RFQ Annexure-VI.

4. 0-Taxes and Duti es:
The prices shall be exclusive of Statutory Taxes & Duties and will be
remains firmé& fixed for entire period of contract.

5. 0- Tax Deducti on:

Al'l necessary & statutory tax shall be deducted fromyour bill anount
at the rate prevailing during the tine of paynent and necessary TDS
certificate shall be given to you

6. 0- Paynent Ter ns:

Paynment shall be made nonthly RA bills by crossed cheque (A/c Payee)
within 30 days fromthe date of receipt of certified bills after
deducting Incone tax & any other Statutory taxes at source at the
rates prevailing at that tine.

7.0-Price Reduction schedule for delayed Job conpletion: NA

7.1- Security Deposit:

EMD anobunt Rs. 15,00,000/- to be converted to security deposit.

Addi tionaly Security Deposit of Rs. 35,00,000/- (in the form of

Demand Draft / Bank Gurantee (BG)) to be subnmitted before awarding the
contract.

The sane shall be released after successfull conpletition of the
contract.

8.0-Defects after Conpletion

The contractor shall nake good at his own cost and to the satisfaction
of the Enployer all defects, shrinkage, settlenents or other faults,
whi ch may appear within 12 nonths after conpletion of the work. In
default, the Enployer may enpl oy and pay other persons / agencies to
anmend and make good such danages, | osses and expenses consequent
thereon or incidental thereto shall be nade good and borne by the
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contractor and such damages, | oss and expenses shall be recoverable
fromhimby the Enployer or may be deducted by the Enployer in lieu
of such amendi ng and naki ng good by the contractor, deduct from any
noney due to the contractor a sum equivalent to the cost of amendi ng
such work together with any expenses the Enployer may have incurred in
connection therewth.

9.0-1dl e Labour

What ever the reasons may be, no claimfor idle |abour, additional
est abl i shments cost of hire and | abour charges of tools and plants
woul d be entertai ned under any circunstances.

10.0-Clearing Site on Day to Day Basis / on Conpletion

On conpl etion of the works the contractor shall clear away and renove
fromthe site all constructional plant, surplus materials, rubbish and
tenporary works of every kind and | eave the whole of the site and the
works clean and in a workman |ike condition to the satisfaction of the

Enpl oyer.

11. 0-Di sm ssal of Worknen

The contractor shall on the request of the Enployer imediately

di smiss fromworks and renove fromsite any persons enpl oyed thereon
by him who will in opinion of the Enployer, be unsuitable or

i nconpetent or who m sbehaves. Such di scharges shall not be the basis
of any claimfor conpensation or damages agai nst the Enployer or any
of their officer or enployee.

12. 0- Personal Protective Equi prent:

Contractors have to provide all-necessary personal protective

equi pnents such as wel der protective equipnments, helnet, safety shoes,
safety goggles & hand gl oves etc. to their | abours.

13.0-Safety and work permt:

Contractor shall have to strictly adhere to all the safety rules of
HPL and al ways work with proper permt fromthe operational

depart nment.

14. 0- Safety regul ati ons:

You shall have to follow all the safety rules and regul ati ons foll owed
by HPL and al so to ensure that your workers are well equipped with

saf ety shoes and helnets and all other safety appliances required
during the execution of the work.

15.0-Penalty for violating safety rules & procedures :

15.1-I ncase of accident of a Contractor's enpl oyee:
a) In case of physical injury (LTlI) a penalty of 0.5%of the contract
val ue or Rs. 1, 00, 000.00 per injury, whichever is nore.

b) In case of fatal accident (FLT), a penalty of 1% of the contract
val ue or Rs.5,00,000.00 per fatality, whichever is nore.

15. 2-1ncase of violation of Safety Rul es/Procedures:

For violation in PPEs normas laid down in respective area & not
conplying the general Safety rul es/procedures of the Conpany the
penalty will be Rs.1,000.00 per occasion per nan.

For any subsequent recurring issues the penalty will be double i.e.
Rs. 2, 000. 00 per next occasi on.
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These penalties (if any) will be deducted from Contractor's respective
nmonthly bills.

15.3-1n case of different types of injuries:
a) First Ald Case (FAC) - Rs. 2000 per incident per person

b) Medical Treatnent case (MIC) - Rs. 4000 per incident per person

c) Restricted Wirk Case (RAC) - Rs. 8000 per incident per person
For any subsequent recurring issues, the penalty will be doubled for
each case.

The above penalties will be independent of any statutory penalties
and/ or other action against the service contractors.

Met hodol ogy for identification of violation of safety rules and
regul ati ons and recovery of penalty:

1. HPL' s Occupational Health Centre (OHC) will declare any injury as
First Ald Case (FAC) , Medical Treatment Case(MIC), Restricted Wrk
Case(RWC), Loss Tine Injury(LTl) & (Fatality) FLT.

2. lnvestigation will be carried out within 24 hours by HPL's safety
team For mgjor accidents (LTI / FLT) a cross functional investigation
teamw || be formed by nanagenent.

3.HPL's Team Leader (TL) - Safety will check the nature & cause of
such unsafe act or unsafe condition and whet her contractor or contract
wor kers are responsi ble or not.

4. Finance Department will deduct nmoney fromthe Bills of the
Contractor on the certification / confirmation of the HPL's Head -
HSEF.

5. For violation of any safety rules and for unsafe act safety
personnel at site will issue a penalty slip to the contractor
representative at site with a copy to Team Leaders and Fi nance dept.
Contractor representative will have to sign in the penalty slip.

6. At the beginning of every nonth, Finance dept. will submt a nonthly
statenent of penalty anmount for the previous nonth.

16. 0- Labour Laws & Regul ati ons:

Contractor shall obtain necessary |abour l|icense from Licensing
Aut hority under the "Contract Labour (Regulation & Abolition) Act
1970" and central rules nade there under.

17. 0- Provi dent Fund:

The provisions of the EPF & MP Act, 1952 and rul es/ Schene franmed there
under shall be applicable to the eligible contractor and his eligible
enpl oyees to be engaged for this job. The contractor shall furnish the
code no. allotted by RPFC Authority to the Engineer -in-charge. For
this purpose, the contractor is |liable to submt copy of each wage
sheet & challan showi ng PF deposit with each bill to the

Engi neer-in-charge duly signed. Upon failure of the contractor to do
so the HPL shall be entitled to deduct applicable |abour enolunments as
| ndemmi ty amount and shall be rel eased only upon subm ssion of rel ated
docunents as proof of PF conpliance in respect of the enpl oyees to be
engaged by contractor for this job.

18. 0- ESI Schene:
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Contractor shall also conmply with the provisions of the ESI ACT, 1948
and Rul es franed there under in respect of your workers

to be engaged for this job you hall obtain ESI Code No. fromthe | ocal
ESI Authorities for the said purpose and furnish the Code No. allotted
by ESI authorities to the Engineer-in-charge before starting the job.

19. 0- Statutory Docunents:

19. 1- Wages Regi ster

Xer ox copi es of the Wages Regi ster nust be attached with the nonthly
bills. The Wages Regi ster nmust correspond to the period of Xerox
copies of PF & ESI Challans. The wages of the personnel depl oyed by
t he Contractor nust be disbursed in the presence of the Principal
Enpl oyer in the schedul ed fornat.

19. 2-ESI Conpl i ances:

Mont hly xerox copies (of the previous nonth) of challans reflecting

i ndi vidual contributions of all Contractual Enployees including Supply
Labour, to be attached with the nonthly bills. Eg. Xerox of ESI
Chal l an for the nonth of Septenber nmust be attached with the bills for
the services rendered in October (that would be submtted in
Novenber) .

The Xerox copies of ESI Return of Contributions reflecting individual
contributions of all Contractual Enployees including Supply Labour,
need to be submtted in Decenber & June every year.

19. 3- PF Conpl i ances:

Mont hly xerox copies of challans (of the previous nonth) to be
attached with the nonthly bills. Eg. Xerox of PF Challan for the nonth
of Septenber nust be attached with the bills for the services rendered
in Cctober (that would be submitted in Novenber).

The Xerox copies of PF Return O Contributions need to be submtted in
June every year.

The required conpliances which are needed with the nonthly bills are -
1) Contract nunber wi se subm ssion of EPF challan (Photocopy)

2) EPF Returns in -

a. Form- 5 (Photocopy)

b. Form- 10 (Photocopy)

c. Form- 12A Revised V (Photocopy)

d. Aformat (Contract-wise in original) duly receipted by the EPF
authority (Formats of all four has been encl osed herew th)

19. 4- I nspection Reports:

Xerox copies of the PF & ESI Inspection Reports need to be submtted
along with the bills for the nonth of June every year or at the end of
the Contract whichever is earlier.

19.5-Hal f Yearly Return under Contract Labour (R&A) Act:

Xer ox copi es of Form XXI'V nentioned under Contract Labour (R&A) Act,
need to be submtted along with the bills for services rendered in
January and July every year.

19. 6- O her Docunents:
O her docunents that may be required to be produced woul d be
communi cated fromtinme to tinme based on Statutory requirenents subject
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t o subsequent anendnents.

20. 0- Mai nt enance of Leave & Attendance dat a:

Al'l | eave and attendance data pertaining to the personnel to be

depl oyed by the Contractor to carry out the assigned jobs need to be
mai nt ai ned and controlled by the Contractor hinself.

21. 0-1 nsurance Cover for Wrknen:

The contractor shall obtain adequate insurance policy in respect of
his worknmen to be engaged for the work towards conpensations as

adm ssi bl e under the Wbrknen's Conpensation Act, 1923 and Rul es franed
t here under upon death /disabl enent of a worker and the same has to be
produced to the Engineer-in-charge before start of the work.

In case any person deployed by you or by agenci es who have been
engaged by you for the execution of this contract suffers work injury
or conplains of illness wthin the Plant or in the presence of other
HPL personnel on duty, the concerned person may be treated by the
avai |l abl e nedi cal / Para nedical personnel who have been depl oyed by

t he Conpany. Subsequently, subject to the decision and gui dance of the
Conmpany's Medical O ficer, the concerned person may be hospitalized.

In such cases and in the absence of your authorized representatives or
of the concerned agencies, all expenses related to the initial
treatment and / or hospitalizati on expenses shall be borne by HPL and
may be subsequently recovered fromyour bills. However, HPL w ||
arrange to comuni cate such events to you through any of your

personnel or any other suitable nmediumat the earliest possible
opportunity. Once you or your agency takes charge of the situation al
rel evant nedi cal docunents (that had so far been generated) related to
the case shall be duly handed over to you to enable you to claim

i nsurance benefits, if any. In such events, all decisions taken by the
Conmpany's Medical Oficer, related to the treatnment and / or
hospitalization of the patient nay be considered to be final and

bi ndi ng on all concerned.

22.0-Site organi zati on:

Contractor should have adequate manpower, equi pnent, tools and tackles
to carry out the job. Bidders are advised to submt the proposed

m ni mum site organi zation chart and the |ist of m nimum equi prnent,
tools and tackles they are going to maintain at site including the
list of equipnments owned by the bidder. However this does not absol ve
the contractor of his responsibility to nobilize nore nmanpower,

equi pnent, tools and tackles as required to carry out the work.
Contractor has to provide adequate skilled worker required for the job
i ncl udi ng supervisory worker.

23. 0- Subm ssi on of offer:

The tender shall be strictly submtted in two separate parts in the
foll owi ng manner in separately seal ed envel opes duly super scribed as
bel ow.

Name of the work: -----------------------
Request for quotation no: --------------------
Last date & tinme for submission: -----------

ADDRESSED TGO
DGV Materials (Attn: M. D pankar Mndal)
Mat eri al s depart nment
Hal di a Petrochemi cals Ltd
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PO Box No: 12, Haldia

Pur ba Medi ni pur: 721602

Phone & Fax: 03224 221062, 274854
E-mai | : Di pankar. Mandal @pl . co.in

Part | :- Techno-Conmercial/Unpriced part ---Envel ope |
This part shall contain tender docunent duly filled in as required
wi t hout prices and signed by the tenderer along with draw ngs if any.

Al'l covering letters, deviation if any and other information's/
docunents as per PROPCSAL FORMS encl osed, shall be submtted with the
bi d.

* Bidder details for Income Tax, Sale Tax, GST, PF, and ESI as per RFQ
Annexur e- |

* List of reputed clients (either Petrochem cals Conpani es or
Refineries or Big Process Plant) with whom you have executed ngjor
simlar nature of jobs with copies of Contracts in last Five (5) Years
as per RFQ Annexure-I1. If required, HPL may visit works of few of
your reputed clients. Pleasenention if there is any overrun of
schedul e and reasons thereof.

* Details of present comm tnent of the bidders as per RFQ Annexure-||

* List of Tools, Tackles, Equipnments required to performthis work &
presently available with as per RFQ Annexure-|V

* Statenments of audited accounts for the last three (3) years as per
RFQ Annexure-V

* Prospective site organi zation chart for this Job with details of
Manpower with relevant qualification & experience.

* Bank Sol vency Certificate with name and address of your O ficial
Bankers in Kol kata as well as in Haldia.

* Information of current litigation (if any).

* Menor andum of under standi ng (MOU)/ Agreenent in case of a partnership
firmand al so the nanes of the partners.

* Regi stration under shops and establishnment act.

* Wor kman Conpensation Policy

* List of authorized signatories along with copies of signature(s).

* Details of nom nated sub-contractors in case of sub-contracting. A
prior approval fromHPL has to be taken before finalizing the

nom nat ed sub-contractors and encl osed "Decl aration” formas per RFQ
Annexure-VIIl has to be filled up by the contractors and furnished to
us whil e engagi ng sub-contractors.

*Vendor shall submt the "Details of Conpliance Records" as per
Annexure-VI | |

Part Il:-Price part------ Envel ope |
This part shall contain only the prices and shall be submtted in a
separate envel ope clearly super scribing on top of envel ope PRI CE PART
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- DO NOT OPEN. No condition or stipulation shall be taken in this
part. Any condition given in this part shall not be considered and may
render the offer liable for rejection.

The above two envel opes shall be enclosed in Third envel ope Super
scri bing tender no, subject and due date. The full name, address and
contact nunbers of the tenderers shall be witten on the bottoml eft
hand corner of all seal ed envel opes.

In case of violating the above subm ssion procedure, offer shall be
liable for rejection.

24.0-Oficial Timngs for receipt of Ofer
Monday- Friday : 0830 hrs to 1700 hrs
Sat ur day : 0830 hrs to 1200 hrs
Sunday : Cl osed

24.1-1n emergency case you can send your price offer to the mai
id:offer.plantmaterial s@pl.co.in with following details in the
subj ect |ine of mai

1) RFQ No. and date

2) Your Conpany Nane

3) Subj ect of the Tender

However in that case you have to intimte concerned HPL's personnel
the follow ng information

1)Date and Tine when the mail was sent

2)Mail 1D fromwhere the mail was sent

No other information to be provided to HPL's personnel, ot herwi se HPL
may reject the offer.

Techni cal (unpriced) offer to be sent to the mail id of responsible
person in clause no.23.0

Bi dder to mandatorily declare the category under which the enterprise
falls, as contenpl ated under the provisions of "The Mcro, Small and
Medi um Ent er pri ses Devel opnent Act, 2006" alongwith a copy of proof of
filing of menorandum and a copy of registration certificate as
required by the said Act. In case the enterprise does not fall under
any of the aforesaid categories, the sane should al so be stated

25. 0- Attachnent s:

Attachments-1 : Pl ease submt your commercial offer strictly as per
attached Schedul e of Rates(SOR) only and follow the instruction as
stated above.

Attachnments-2 : RFQ Annexure | to VI

Attachnments-3 : Ceneral Conditions of Contract of HPL
Attachnments-4 : Annexure A B C

Attachnments-5 : ANNEXURE D

Attachments-6 : Eligibility Criteria

Attachments-7 : I TB (I nstruction to Bidders)

Pl ease acknow edge recei pt of tender documents and confirm your
participation. In case you are not quoting for this work, please
return conplete set of tender docunents at the earliest.
Thanki ng You,

For Hal di a Petrochem cal s Ltd.
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D pankar Mandal
DGM - Materials

Page : 64 of 64



